4
?2-?5-17;\“:76 RCVD

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-411204

BID AMOUNT:
$2,934,629.10

BID OPENING DATE:
1211212017

BIDDER'S NAME:
HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%

DBE PRIME CONTRACTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 9 $ B838,280.96
NAME OF DBEs
ITEM OF WORK AND
BID DESCRIPTION OF SERVICES TO WORK CATEGORY S s CAVINRREL ) SO (R DU 6 ORI, AMOUNT
ITEM NO BE SUBCONTRACTED OR CODES * Include Caitrans’ certification #, DBE address and )
i TE 2 phone number. Show 2nd and lower tier
MATERIALS TO BE PROVIDED subcontractors)
HIGH LIGHT ELECTRIC
MODIFYING EXISTING ELECTRICAL 7000 Jurupa Ave., Riverside, CA 92504
101 SYSTEM C8605, C8602, C8604 051-352-0646 $92,500.00
DBE CERT. #28842
DELTECH ENGINEERING, INC.
HAZARDOUS WASTE COLLECTION AND 4913 E. Gerda Drive, Anaheim, CA 92807
22(P E4954, C9632 : J 188,668.50
(P) DISPOSAL o 714-495-9755 '
DBE CERT. #31021
ROUCH REBAR, INC.
MINOR CONCRETE (MINOR STRUCTURE) 5220 Clark Ave., Suite 205, Lakewood, CA 90712
48 - FURNISH REBAR CaE01 562-788-0401 A
DBE CERT. #39473
ROUCH REBAR, INC.
MINOR CONCRETE (EXPOSED ; s
78(P) AGGREGATE CONCRETE) - FURNISH & C5201 S ORI i‘;g‘f;‘;‘ibhg';ew""d' T $113,970.00
IIEI/ALE REEAR DBE CERT. #39473
ROUCH REBAR, INC.
MINOR CONCRETE (STAMPED ;
79(P) CONCRETE) - FURNISH & INSTALL C5201 R $10,845.00
REBAR 3
DBE CERT. #39473
ROUCH REBAR, INC.
CONCRETE BARRIER (TYPE 60 5220 Clark Ave., Suite 205, Lakewood, CA 90712
93(P) | MODIFIED) - FURNISH & INSTALL REBAR o9e) 562-788-0401 FHII0
DBE CERT. #39473
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE 2
shown stating that it will be participating in the Contract to perform the specific work shown for the specific Total Claimed $ SEE NEXT PAGE
amount agreed to. Participation
SEE NEXT PAGE %
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work -.x E_ N E x J P -AG\&
Signature of Bidder Jason A. Mordhorst, President
1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces. (858) 587-3600
Date (Area Code) Tel. No.
2. If 100% of an item is not to be performed or fumished by the DBE, describe the exact
portion of item to be performed or fumished.
3. Use Work Category Codes from the Califomia Unified Certification Program database. Person to Contact (Type or Print Name)
database.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA
95814,

Contract No. 11-411204
10f4



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-411204

BID AMOUNT:
$2,934,629.10

BID OPENING DATE:
12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%
DBE PRIME CONTRACTOR CERTIFICATION : TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 9 $ 838,280.96
ITEM OF WORK AND TS G e
BID DESCRIPTION OF SERVICES TO WORK CATEGORY {Must be certified on the dats bids are opened. AMOUNT
mewo. | " BESUBCONTACIEDOR o | RCiet—————
2 s
MATERIALS TO BE PROVIDED subcontractors)
ROUCH REBAR, INC.
CONCRETE BARRIER (TYPE 60F 5220 Clark Ave., Suite 205, Lakewood, CA 90712
94(P) | MODIFIED) - FURNISH & INSTALL REBAR o 562-788-0401 $871.00
DBE CERT. #39473
PAYCO SPECIALTIES, INC.
C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910
1(P) LEAD COMPLIANCE PLAN C8201, C8406 619-422-9204 $5,000.00
DBE CERT. #102
PAYCO SPECIALTIES, INC.
C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910
4 TEMPORARY TRAFFIC STRIPE (PAINT) C8201, C8406 619-422-9204 $4,330.00
DBE CERT. #102
PAYCO SPECIALTIES, INC.
C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910
7 TEMPORARY PAVEMENT MARKER C8201, C8406 619-422-9204 $2,560.00
DBE CERT. #102
PAYCO SPECIALTIES, INC.
19 REMOVE YELLOW THERMOPLASTIC [C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $4.780.00
TRAFFIC STRIPE (HAZARDOUS WASTE) C8201, C8406 619-422-9204 A
DBE CERT. #102
PAYCO SPECIALTIES, INC.
81 PAVEMENT MARKER C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $4,700.00
(RETROREFLECTIVE) C8201, C8406 619-422-9204 > .
DBE CERT. #102
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE z
shown stating that it will be participating in the Contract to perform the specific work shown for the specific Total Claimed $ SEE NEXT PAGE
amount agreed to. Participation
SEE NEXT PAGE %
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work SE E NEX T P M\ E_
Signature of Bidder Jason A. Mordhorst, President
1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces. (858) 587-3600
Date (Area Code) Tel. No.
2. If 100% of an item s not to be performed or furnished by the DBE, describe the exact
portion of item to be performed or furnished.
3. Use Work Category Codes from the California Unified Certification Program database. Person to Contact (Type or Print Name)

database.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA

95814,

Contract No. 11-411204
20f4



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-411204

BID AMOUNT:

$2,934,629.10

BID OPENING DATE:

12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%
DBE PRIME CONTRACTOR CERTIFICATION ': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 9 $ 838,280.96
NAME OF DBEs
ITEM OF WORK AND
BID DESCRIPTION OF SERVICES TO WORK CATEGORY (Must be certified on the date bids sre opened. AMOUNT
ITEM NO. BE SUBCONTRACTED OR CODES * Include Caltrans’ certification #, DBE address and )
MATERIALS TO BE PROVIDED ? phone number. Show 2nd and lower tier
subcontractors)
PAYCO SPECIALTIES, INC.
a5 THERMOPLASTIC PAVEMENT MARKING [C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $5.867.00
(ENHANCED WET NIGHT VISIBILITY) C8201, C8406 619-422-9204 At
DBE CERT. #102
PAYCO SPECIALTIES, INC.
96 6" THERMOPLASTIC TRAFFIC STRIPE [C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $6.432.00
(ENHANCED WET NIGHT VISIBILITY) C8201, C8406 619-422-9204 s
DBE CERT. #102
PAYCO SPECIALTIES, INC.
97 8" THERMOPLASTIC TRAFFIC STRIPE |C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $3.940.00
(ENHANCED WET NIGHT VISIBILITY) C8201, C8406 619-422-9204 ey
DBE CERT. #102
PAYCO SPECIALTIES, INC.
C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910
98 REMOVE PAINTED TRAFFIC STRIPE C8201, C8406 619-422-9204 $3,055.00
DBE CERT. #102
PAYCO SPECIALTIES, INC.
99 REMOVE THERMOPLASTIC TRAFFIC |C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $3.430.00
STRIPE C8201, C8406 619-422-9204 T
DBE CERT. #102
PAYCO SPECIALTIES, INC.
100 REMOVE THERMOPLASTIC PAVEMENT |C8405, C8501, C9906,| 120 North Second Ave., Chula Vista, CA 91910 $2,640.00
MARKING C8201, C8406 619-422-9204 e
DBE CERT. #102
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE X
shown stating that it will be participating in the Contract to perform the specific work shown for the specific Total Claimed $ SEE NEXT PAGE
amount agreed to. Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work

1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces.

2. If 100% of an item is not to be performed or fumnished by the DBE, describe the exact
portion of item to be performed or furnished.

3. Use Work Category Codes from the California Unified Certification Program database.

database.

SEE NEXT PAGE %

SEE NEXT PACE

Signature of Bidder

Jason A. Mordhorst, President

(858) 587-3600

Date

(Area Code) Tel. No.

Person to Contact

(Type or Print Name)

ADA Notice For individuals with sensory disabilities, this dt

095814.

tis ilable in

Contract No. 11-411204

30f4

formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-411204

BID AMOUNT:
$2,934,629.10

BID OPENING DATE:
12/12/2017

BIDDER'S NAME:
HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%
DBE PRIME CONTRACTOR CERTIFICATION ': TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
NIA 9 H 838,280.96
ITEM OF WORK AND ; NAME OF DBEs
BID DESCRIPTION OF SERVICES TO WORK CATEGORY (Must be certified on the date bids are opened. Include AMOUNT
ITEM NO. BE SUBCONTRACTED OR CODES ? Caltrans' certification #, DBE address and phone (£3]
MATERIALS TO BE PROVIDED 2 number. Show 2nd and lower tier subcontractors)

PREPARE STORM WATER POLLUTION

3 PREVENTION PLAN

8852, C8713 591 Telegraph Canyon Rd #713, Chula Vista, CA 9191(

TERRA WEST, INC.

619-488-3000 $2,250.00

DBE CERT. #36931

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE
shown stating that it will be participating in the Contract to perform the specific work shown for the specific

amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub. Cont. Code 4100 etseq.)enter its certification number and show all work

1. Each DBE prime contractor must enter its certification number and show all work to be
performed by DBE's, including work performed by its own forces.

2. If 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of item to be performed or furnished.

3. Use Work Category Codes from the California Unified Certification Program database.
database.

otal Claimed
/imct;\ 3 $459,648.50
15.66%

¢ /&\

Signature of Bidder Jason A. Mordhorst, President

/2 / 14 // Z (858) 587-3600
Date Y (Area Code) Tel. No.
JASON A. MORDHORST, PRESIDEN
Person to Contact (Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 11-411204



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.

11411204

Name of DBE Business

HIGH LIGHT ELECTRIC

Name of DBE Representative

ERWIN MENDOZA

DBE certification number

28842

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/IA
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
121212017
. AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED $)
101 MODIFY EXISTING ELECTRICAL SYSTEMS $92,500.00
iT100% of an item is not to be performed or furnished by the DBE describe the exact portion of the llem to
be performed or fumnished. TOTAL $92,500.00

s Miee

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder is awarded the contract,, my business
Il enter into a contractual agreement with the bidder or prime contractor to perform the
Fp- and dollar amount of work shown on the DBE Committment form.

| certify under penaity of perjury that the foregoing is true and correct

ERWIN MENDOZA

“Signature of DBE's authorized representative

PRESIDENT

Printed name of DBE's authorized representative

Title of DBE's authorized representative
]'."5 ik 3 e

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For informalion call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA

95814,

Contract No. 11-411204
2




12/13/2017 Unified Certification Program

B Form

Search Returned 1 Records

Wed Dec 13 07:28:11 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID 28842

Firm/DBA Name HIGH LIGHT ELECTRIC, INC. HIGH LIGHT
Address Line1 7000 JURUPA AVE.
Address Line2

City RIVERSIDE

State CA

Zip Code1 92504

Zip Code2

Mailing Address Line1 PO BOX 7339
Mailing Address Line2

Mailing City RIVERSIDE
Mailing State CA

Mailing Zip Code1 92513

Mailing Zip Code2

Certification Type DBE

EMail erwin.mendoza@hleincusa.com
Contact Name ERWIN MENDOZA
Area Code (951)

Phone Number 352-9646
Extension 121

Alt Area Code (951 )

Alt Phone Number 427-2850
Extension

Fax Area Code (951

Fax Phone Number 352-2498

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 49;
Districts 04; 07; 08; 12;
DBE NAICS 237130; 237310; 237990;

ACDBE NAICS

Work Codes NON ENGINEERING: C8602 SIGNAL & LIGHTING; C8604 LIGHTING:
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; C8700 CONSULTANT,

https://ucp.dot.ca.gov/querySubmit.htm

Back To Query Form

7



From: Erwin Mendoza Fax: (951) 362-2498 To: 8584536034@rcfax.con Fax: (858) 453-6034

Page 1 of 3 12/12/2017 10:456 AM

Facsimile Cover Sheet

To:
Company:
Phone:
Fax:

From:
Company:
Phone:
Fax:

Date:
Pages including this
cover page:

Comments:

8584536034@rcfax.com

(858) 453-6034

Erwin Mendoza

High Light Electric Inc.
(951) 352-9646 * 121
(951) 352-2498

12/12/2017

3

CALTRANS 11-411204 BID PROPOSAL $92, 500



Page 2 of 3 12/12/2017 10:45 AM

To: 8584538034 @rcfax.con Fax: (858) 453-6034

Fax: (951) 352-2488

From: Erwin Mendoza

We are a Union Contractor. Union Labor and Operators.

Page 10f2

[

Gy S WO memm, . c1_ ... Tw...  Malling Address: Main Office Information: LA Metro SBE Cert #5730
D e Bl B | AT LI P.O. Box 7339 Phone: {951) 352-9646 License #806335 A, C-10
% ¥E = B P =1 =171 W7 Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760
TECET W A— EMAIL: ESTIMATING@HLEINCUSA.COM
Name of Project: CONSTRUCT MVP's AND BARRIERS AND PAVE GORES
Contract/Project No.: 11-411204
Addendums(s) Noted: 1 Bid Date: 12.12.17  Bid Time: 2PM Quote Revision No.: 0
Item # Bid tem Description Unit Qty Unit Price Extension Price P
101 |MODIFY EXISTING ELECTRICAL SYSTEMS LS 1 $85,000.00 $85,000.00 £, yot® #(ﬂ
102 |MOBILIZATION (HLE PORTICN) LS 1 $7,500.00 $7,500.00 :
GRAND TOTAL 92,500.00
***CT DBE CERTIFICATION #28842 *** Estimator: ERWIN MENDOZA DBC gomm matd’

Phone Extension: 122

w7’ o {I{'l'("ft' of 2

Q/L
N o "

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



Page 3 of 3 12/12/2017 10:45 AM

To: 8584538034@rcfax.con Fax: (858)453-6034

Fax: (851) 352-2498

From: Erwin Mendoza

We are a Union Contractor. Union Labor and Operators. Page 20of2

ris. @ W Weww, 1 _ .. . T-..—  Malling Address: Main Office Information: LA Metro SBE Cert #5730
FOS. M el B | P FINI T LIAIT TR P.O. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
w % WE H B RO O I = | g Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

U =

EMAIL: ESTIMATING@HLEINCUSA.COM
HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:
Traffic Control, Permits, Inspection/Engineering Cost, Striping Layout, Survey/Staking, Pour Watch, Temporary Work, Irrigation, Re-grading, Gamma Ray/Compaction Testing,
1 Removal and Disposal of All Existing Boxes/Conduits/Foundations/PCC or AC Surface, waterway /builder’s risk/railroad /pollution insurances, Block Outs, Restoration of Existing
Mitigation of HAZ Materials/Archeological /Rock/Dewatering Scopes of Work, Sand Blasting, Overhead /CMS Structures and Foundations, and Spoil Removals/Disposal
2 Bonding will not be provided on this project unless noted in Section E. If Section E provides for a bond, Contractor shall pay the entire premium for HLE's bond costs.
SECTION B - SPECIAL TERMS AND CONDITIONS:
i HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
Contractor shall clearly identify HLE’s work in CPM Baseline per each bid item and provided to HLE. HLE may review and provide input on the schedule for sequencing and
durations only. Contractor shall provide all Time Impact Analyses, if required by Owner. HLE shall be provided a copies of updated CPM's as requested.
Contractor shall pay for all materials delivered for the work persuant to the Contractor’s schedule or directive. Contractor is responsible for proper scheduling,
Contractor shall provide a yard within the project limits for HLE's use to store tools, equipment, and materials
ALL DRB, arbtitration, litigation and partnering costs related to HLE's claims shall be prorated based on total comparative value betweeen Owner contract value and the HLE's
quote herein, Contractor may not offset HLE's payments for other projects, and may not impose administrative fees on HLE for any cause,
Extended Home Office Overhead: In the case of a compensable time extension, the Contractor shall pay HLE $500.00 per day extended
HLE shall only be obligated to perform extra work after Contractor and HLE approve and execute a change order with written directive(s)
8 Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:
1 Contractor shall compensate HLE $4,000.00 per each additional move that exceeds 3ea move-ins. A move-in is when 3 or more consecutive working days HLE crew is not on

the project. Billing may occur during and after HLE has completed the work and when responding to a PFE or Final Pay Estimate.
HLE may submit its durations, breakdowns, and all CEM forms 20 days after execution of the subcontract. Orders will not be processed until an executed contract is provided

2
3 Add $4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
4

BwoN

~N o wv

Contractor shall schedule HLE's work a minimum of 4 weeks prior to the work except when material procurement requires a longer time-frame. All rescheduled work by
Contractor is subject to HLE availability and /or additional costs.
5 All conduit is to be scheduled and installed during fill or rough subgrade (as approved by HLE) and equipment or boxes prior to any surfacing
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1 Payment is to be made by Contractor within 5-days upon Contractor’s receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

2 Retention % is to be withheld only as per the Owner’s requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:

BlWw o =

5
Proposal Disclaimer:
* The proposal is only valid for 90 days from the quoted dote or 30 doys ofter the oward by owner, whichever is loter. Subject to re-quote ofter.
* Ajl Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.
* The languoge and terms used in this exhibit supersede any confiicting terms in the Subcontroct
* The other language in the Contractor's subcontract is subject to negotiation and approval by HLE
* Any solicitations or advertisement issued by the Contractor regarding this project is not part of this bid proposol

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 3/2015)

Contract No.
11-411204

Name of DBE Business
DELTECH ENGINEERING, INC.

Name of DBE Representative
EBBITEANGA ABILI

DBE certification number
31021

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A

Name of representative of bidder or prime contractor

BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
1211212017
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED * A

%)

22(P) |HAZARDOUS WASTE COLLECTION AND DISPOSAL

$188,668.50

f 100% of an ilem is not to be performed or fumished by the DBE describe the exact portion of the ilem to

be performed or furmnished.

TOTAL

$188,668.50

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder is awarded the contract,, my business

enter into a contractual agreement with the bidder or prime contractor to perform the

type and dollar amount of work shown on the DBE Committment form.

I certify under penalty of perjury ng is true and correct

Esél‘r‘EAAJ A ARBzLT

PRiNCIPAL

Printed name of DBE's authorized representative

Title of DBE'! ij

ADA Notice For individuats with sensory disabilifies, this is available in afl

95014,

For inf call (918) 445-1233, TTY 711 or wiite Records and Fomis Management, 1120 N Straet, MS-80, Sacramento, CA

Contract No. 11-411204
2




12/13/2017

Back T E

Search Returned 1 Records

Unified Certification Program

Wed Dec 13 07:28:34 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID 31021

Firm/DBA Name DELTECH ENGINEERING, INC DELTECH
Address Line1 4913 E. GERDA DRIVE
Address Line2

City ANAHEIM

State CA

Zip Code1 92807

Zip Code2

Mailing Address Line1 PO BOX 27214

Mailing Address Line2

Mailing City ANAHEIM

Mailing State CA

Mailing Zip Code1 92809

Mailing Zip Code2

Certification Type DBE

EMail abili@deltechengineeringinc.com
Contact Name (MR.) EBBITEANGA |. ABILI
Area Code (714)

Phone Number 495-9755

Extension

Alt Area Code o

Alt Phone Number

Extension

Fax Area Code (714

Fax Phone Number 384-4594

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION

01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43, 56; 57,
03; 04; 05; 06; 07; 08; 10; 11; 12;

237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND
DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT,

A General Engineering Contractor; HAZ Hazardous Waste;

M
BLACK
DBE

https://ucp.dot.ca.gov/querySubmit.htm

Back To Query Form

7



December 11, 2017 Deltech
Engineering Inc.

Mr. Bryan Seeger, P.E

Project Manager

HAZARD CONSTRUCTION COMPANY
6465 Mar Industry Drive

San Diego, CA 92121

Subject: Caltrans Contract No. 11-411204 to Construct MVP and Barriers and Pave
Gores, Islands and Slopes on State Route 5/805 in San Diego. Deltech’s Bid
for Handling and Disposal of ADL Z-2 Contaminated Haz Soil Waste.

Thank you for the opportunity to be part of your team for the Caltrans Contract No.
11-411204 to Construct MVPs and Barriers and Pave Gores, Islands and Slopes on State
Route 5/805 in San Diego. We have provided below our quote for the handling and disposal of
the ADL Z-2 Contaminated Haz Soil Waste on this project.

Bid Items Quantity Unit Price

22. Handling and disposal of 2,700 Tons $109.50/Ton
Contaminated Soil (Z-2 ADL) to a
Class 1 Non-RCRA Landfills in R s ™

California, Arizona or Nevada

o
:ﬁl%w"'@)'

M»y ' ’/
Terms & Conditions %‘

The above quote excludes:

1. Excavations and Excavation Management Plans
2. Construction Design and management of Stockpiles
3 Providing Staging Area and Staging Area Fencing
4. Trucking of Re-Usable Soil or Haz/Non-Haz for Stockpiling
5 Traffic Control/Control Plan
6. SWPPP
7. Daily Work Site Waste Cleanup
8. Excavation Equipment Decontamination
9. BOE Taxes (Caltrans is Exempt from BOE Taxes)
10. Groundwater Dewatering or Pumping out Contaminated Groundwater
11. Shoring
12, Haz/Non-Haz Loading for Disposal
13. Lead Compliance Plan and Health & Safety Plans
4. Premiums for insurance above Deltech’s $1M Limit
Respectfully,
Ebbiteanga Abili
Principal

DIR REGISTRATION NO: 1000014756
Mail: P.O. Box 27214, Orange, CA 92863. 4913 E. Gerda Drive, Anaheim, CA 92807. Tel: 714 495 9755 Fax: 714 384 4594.
www.deltechengineeringinc.com. deltech@deltechengineeringinc.com
A General Engineering and Environmental Management Company
778185 A, HAZ



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.
11-411204
Name of DBE Business
ROUCH REBAR, INC.
Name of DBE Representative
STEPHANIE DUNYON
DBE certification number
39473
Name of Bidder
HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor If different from the bldder A ok
Name of representative of bidder or prime contractor
_BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
1211212017
- AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED )
73(P) MINOR CONCRETE (MINOR STRUCTURE) - FURNISH REBAR $444.00
78(P) MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) - FURNISH & INSTALL REBAR $113,870.00
79(P) MINOR CONCRETE (STAMPED CONCRETE) - FURNISH & INSTALL REBAR $10,845,00
93(P) CONCRETE BARRIER (TYPE 60 MODIFIED) - FURNISH & INSTALL REBAR $3,366.00
94(P) CONCRETE BARRIER (TYPE 60F MODIFIED) - FURNISH & INSTALL REBAR $871.00
il 100% of an item I8 nol io be performed or fumished by Iha DBE describe (o oxact portion of iha llom 10
be parformed or furnished. TOTAL $129,496.00

As an authorized representative of a cert!fied disadvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime conlractor shown above
rogarding the contract shown above. If the bidder ls awarded the contract,, my business
will enter Into a contractual agreement with the bidder or prime contracior to perforin the
type and dollar amount of work shown on the DBE Committment form,

| certify under penalty of psrjury that the foregoing Is true and correct

' jout

Signature representat

Dunyon
Printed name of DBE's authorized representative
—President
Title of DBE's authorized representative
12013117
Date

DA Notlce For Individusls with sansory disabilides, this document is available in allemats formats. For information call (918) 445.1233, TTY 711 or write Racords and Forms Management, 1120 N Streal, MS-80, Sacramanto, CA

16814

Conlract No. 11-411204

2



12/13/2017

Back T Form

Unified Certification Program

Search Returned 1 Records

Wed Dec 13 07:29:15 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID 39473

Firm/DBA Name ROUCH REBAR, INC. ROUCH
Address Line1 5220 CLARK AVE, SUITE 205
Address Line2

City LAKEWOOD

State CA

Zip Code1 90712

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rouchrebar@gmail.com
Contact Name STEPHANIE R. DUNYON
Area Code (562)

Phone Number 788-0401

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (310

Fax Phone Number 631-0137

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION
19; 30; 33; 36, 37,

07; 08; 11; 12;

238120;

C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;

C50 Reinforcing Steel Contractor;

F
CAUCASIAN
DBE

https://ucp.dot.ca.gov/querySubmit.htm

Back To Query Form
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RouchRebar

REINFORCING STEEL INSTALLATION
Lic. 954751

SBE / UDBE / DBE #39473 STATE OF CA
DIR #1000005520
WBE #2005119491 WBENC

UNION CONTRACTOR

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 17074

(Page 1 of 3)

TO:

PROJECT: CALTRANS CONTRACT No. 11-411204

OWNER: STATE OF CALIFORNIA DEPT OF TRANSPORTATION

BID DATE: 12/12/17 TIME: 2:00 PM

LOCATION: SAN DIEGO, CA

LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications
and the general notes, insofar as these specifications and general notes describe the standards
of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 157, dated 9/11/17
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. ltem 73 (F)
furnished assembled and stockpiled Contractor’s yard. All for the following itemized, tax
included prices:

APPROX. PRICE PER TOTAL UNIT
BID ITEM DESCRIPTION
QUANTITY QUANTITY PRICE
73 (F) MINOR CONCRETE (MINOR STRUCTURE) 1.2.CY @ $370.00 $444.00
MINOR CONCRETE (EXPOSED AGGREGATE
78 87,000 SQFT @ $1.31 $113,970.00
CONCRETE)
79 MINOR CONCRETE (STAMPED CONCRETE) 7,230 SQFT @ $1.50 $10,845.00
93 CONCRETE BARRIER (TYPE 60 MODIFIED) 99 LF @ $34.00 $3,366.00
94 CONCRETE BARRIER (TYPE 60F MODIFIED) 13 LF @ $67.00 $871.00

APPROXIMATE TOTAL BID

$129,496.00




EXCLUSIONS:

CONDITIONS:

RouchRebar

REINFORCING STEEL INSTALLATION (Page 2 of 3)

SEESOD S e L TN

=
= O

e S W =
o~ O B WN

Purchaser, without charge to the Seller, shall provide access roads to where material is to be
placed or hoisted, traffic control, lines, grades, ramps, drinking water and sanitary facilities that
Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-
tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field
measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic
caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements
based on conventional construction, receipt of complete plans and specifications, adequate
schedules to which seller is a party and ten work days advance notice on job material and

Lic. 954751

REINFORCING STEEL QUOTATION NO. 17074

Bonds, cost of bonds, penalties and liquidated damages and all related permits.
Costs of Waiver of Subrogation.

Working drawings with stamp by Civil or Structural Engineer.

Plain round dowels.

Anchor bars for structural steel or miscellaneous iron.

Electric welded fabric.

All welding.

Welding inspection.

Testing of materials, other than mill reports and samples.

. Drilling, grouting, drypacking or epoxy injection.

. Painting, greasing, wrapping or other dowel coatings or coverings.

. Cutting, punching or burning of structural steel to pass reinforcement.
. Traffic control, barricades, lane closures and all related permits.

. Blocking or pulling of mesh.

. Cleaning or reworking existing rebar.

. Cost of pour watchman and/or standby time for pour watch.

. Participation in “Joint Clean-up Crews".

. Cost of remedial work and/or replacement of materials made necessary by water or flood
damage to reinforcing steel following delivery or installation as directed by Purchaser.

manpower requirements.

Proposal based on:
1. Standard eight-hour day, five-day week.

2. Purchaser, without charge to Seller, shall provide hoisting in place with fully
operated crane or equipment for unloading fabricated reinforcing steel delivery

trucks.

3. Should the Owner not withhold or reduces the amount of retention held on
progressive payments, the same percentage or reduction shall apply to Rouch

Rebar.

4. All reinforcing shown bent will be shop fabricated. Field bending is not included or

implied.

5. Approval for pouring or embedment of rebar in concrete, shall terminiate the

Seller’s responsibility for that portion of the work.



® » RouchRebar

REINFORCING STEEL INSTALLATION (Page 3 of 3)
Lic. 954751

REINFORCING STEEL QUOTATION NO. 17074

CONDITIONS (continued):

10.

11.

12.

13.

14.

15.

In the event of schedule delays caused by Purchaser or other subcontractors, the
Seller will be allowed to reschedule work in accordance with manpower availability
not to exceed 48 hours.

The cost of ironworker show-up time when work scheduled by Purchaser is not
ready will be for Purchaser’s account.

Purchaser shall not form starter walls before reinforcing steel is installed or have
anything across footings where rebar is to be installed, and screeds or stakes are to
remain clear if we are to install mesh in slabs.

No splices in reinforcing bars will be furnished for contractors’ convenience, other
than shown on contract drawings.

The Seller shall not be responsible for the replacing of steel that has been displaced
by others, or for additional construction laps, cleaning or sandblasting of steel made
necessary due to operation of others.

Payment for materials (reinforcing steel, mesh, etc) due within 30 days after
delivery to jobsite.

Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by
Purchaser.

Above prices are based on complete project only. Separate item prices or group of
item prices are not valid alone.

Re-detailing and/or estimating resulting from design changes shall be billed at the
rate of $69.00 per hour.

This Quotation, in it’s entirety, is to be incorporated into any subcontract between
Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.

2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due
to material shortages caused by factors or market conditions beyond our reasonable
control.

ESCALATION: Increased cost of materials plus 15% markup based on shipped weights will be charged after
May 31, 2018. Material escalation will be based on published mill increases.

PURCHASER ROUCH REBAR, INC.

By:

Date: Date: December 12, 2017




STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No,
11-411204
Name of DBE Business
PAYCO SPECIALTIES, INC.
Name of DBE Representative
REBECCA LLEWELLYN
DBE certification number
102
Name of Bidder
HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder -
Name of representative of bidder or prime contractor
BRYAN SEEGER
Date quote was provided to the bidder or prime contractor
121212017
A AMOUNT
BID ITEM NO. ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ()
1(P) LEAD COMPLIANCE PLAN $5,000.00
4 TEMPORARY TRAFFIC STRIPE (PAINT) $4,330.00
7 TEMPORARY PAVEMENT MARKER $2,560.00
19 |REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) $4,780.00
81 |PAVEMENT MARKER (RETROREFLECTIVE) $4,700.00
95 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) $5,867.00
96 |6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) $6,432.00
97 ]B" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) $3,940.00
98 ]EMOVE PAINTED TRAFFIC STRIPE $3,055.00
29 ]REMOVE THERMOPLASTIC TRAFFIC STRIPE $3,430.00
100 ]REMOVE THERMOPLASTIC PAVEMENT MARKING $2,640.00
If 100% of an ilem Is not to be performed or fumished by the DBE describe the exact portion of the ilem o TOTAL
be performed or fumnished. $46,734.00

As an suthorized representative of a certified disadvantaged business enterprise, |
confinm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder is awarded the contract,, my business
will enter into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

perjury that the foregoing is true and correct

E's authorized representative

B TR

Printed name of DBE's authorized representative

e

Title of DBE's authorizeg?r_epretentative

(2=13—]

Date

ADA Notice For individuals with sensory disabililes, this document is available in altemate formats. For information call (918) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Streel, MS-89, Sacramento, CA

85814.

Contract No. 11-411204
2



12/13/2017 Unified Certification Program
Back To Query Form

Search Returned 1 Records

Wed Dec 13 07:29:30 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID 102

Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED PAYCO
Address Line1 120 NORTH SECOND AVE.
Address Line2

City CHULA VISTA

State CA

Zip Code1 91910

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rebecca@payco.biz
Contact Name REBECCA LLEWELLYN
Area Code (619)

Phone Number 422-9204

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (819

Fax Phone Number 427-1620

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 02; 13; 19; 30; 33; 37;
Districts 07; 08; 10; 11; 12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING;
Work Codes 9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;
C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

https://ucp.dot.ca.gov/querySubmit.htm

Back To Query Form
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To: Pagl 2of2 2017-12-11 17:46:02 (GMT) 16193301819 From: Payco Specialties

Payco Specialties, Inc.  Awowman ownep BusiNEss £ i L
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE # 18502 - DBE /| WBE # 102 - LABORERS LOCAL UNION # 1184 - LICENSE # 298637 C-32
CA DIR REGISTRATION # 1000003515

BID PROPOSAL

FEDERAL
IP_ro]ect Description: 11411204 RT 5, 805 (14%DBE) IBld Date: 12/12/2017
Contract Time Limit: 120 w.n.{Liguidated Damages: F3 3,000.00 por C.0. | Addandume Noted:
ftem Ttem Estimated Unit of Unit Hem
No, Description Quantity Measure Price Total
$ .
1 JLEAD COMP PLAN (PAYCO OPERATIONS) 1.00 LS $ 3,000.00 | § 3,000.00 rl e
4 TEMP STRIPE 5,550.00 LF $ 0808 3,330.00 L/, ?? g
7 |TEMP PVMT MARKER 130000 EA |s 12.00 | § 1se000| 2,77
19 JREMOVE YELLOW THERMQ STRIPE (HAZ WASTE) 3,150.00 LF $ 12018% 3,780.00 Va i
81 IPVMT MARKER (RETROREFL) 370.00 EA S 10.001 % 3,700.00 L{n' 7o
85 THERMO PVMT MARKING (EWNV) 1,570.00 SF $ 3101 % 4,867.00 f bl 2
96 6" THERMO STRIPE (EWNV) 7.760.00 LF $ 0708 5,432.00 c’f Wit
97 |8" THERMO STRIPE (EWNV) 245000) LF |s 120§ 2.940.00 3,9V
98 IREMOVE PAINT STRIPE 4,110.00 LF $ 05018 2,085.00 ‘;, o ((
99 ]R_EMOVE THERMO STRIPE 40s5000] F |s 0s0|s 2,430.00 $,M5°
100 IREMO\IE THERMO MARKING 820.00 SF $ 200158 1,640.00 (Y o
102 |MOBILIZATION (PAYCO OPERATIONS) 100] s |s 12o00000}s 12,000004— §pPne? ¢
s § [
s -
$ :
$ ]
$
$ -
$ L r
s s # v b, 31 )
STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW 7] Gc /
: ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor ’/01' - ot A /
4 A signed Purchase Order or Subcontract is required prior to any work assoclated with this Proposal. —— /
This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractol : o -

* This Proposal Is valid for 30 days after the bid date. . -
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.

* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.

* Bond cost to be paid by Prime Contractor. ANY "TERO" COSTS/PERMITS TO BE PAID BY THE PRIME CONTRACTOR.

* Cancetation charge for any shift of work called off within 12 hours of show-up time is $2,500.00

* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED

* A Mobilization / Move-In Is any work accomplished through consecutive shifts. Unavallable work and all extra-work will be charged

additional mobitizations upon completion.
™ pPayments are net 30 days. ANY AND ALL RETENTION is to be paid within 30 days from Payco’s completion of work.
* Any eliminated BID ITEMS may require renegotiation of contract pricing.

EXCLUSIONS:
BONDS - TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - PERMITS - SURFACE REPAIRS - ENGINEERING ..
INCLUSIONS:
CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..
# of Working Days to Gomplete our Work: 8 # of Move-In's Allotted: 4 Add'l Move-in's: _§ 2,500.00
BID AMOUNT: s 46,734.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.

11-411204

Name of DBE Business

TERRA WEST, INC.

Name of DBE Representative

ROBERTO TESSADA

DBE certification number

36931

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A

Name of representative of bidder or prime contractor

BRYAN SEEGER

Date quote was provided to the bidder or prime contractor

12112/2017

BID ITEM NO.

ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED *

AMOUNT
(%)

13 PREPARE STORM WATER POLLUTION PREVENTION PLAN

$2,250.00

1f 100% of an llem is nol to be performed or fumished by the DBE describe the exact portion of the item 1o

be performed or furnished.

TOTAL

$2,250.00

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contracted by the bidder or prime contractor shown above
regarding the contract shown above. If the bidder is awarded the contract,, my business
will enter into a contractual agreement with the bidder or prime contractor to perform the
type and dollar amount of work shown on the DBE Committment form.

|1 certify under penaity of perjury that the foregoing Is true and correct

Roberto Tessada

“Signature of DBE's authorized representative

President

Printed name of DBE's authorized representative

Title of DBE's authorized representative
12/13/2017

Date

ADA Notice For individuals wilh sensory disabilities, this 1t is available in alternate Forir 1 call (916) 445-1233, TTY 711 or write F and Forms M

95814,

Contract No. 11-411204
2

, 1120 N Street, MS-89, Sacramento, CA




12/13/2017 Unified Certification Program

Back T Form

Search Returned 1 Records Wed Dec 13 08:32:36 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID 36931

Firm/DBA Name TERRA WEST, INC TERRA WEST

Address Line1 591 TELEGRAPH CANYON RD #713

Address Line2

City CHULA VISTA

State CA

Zip Code1 91910

Zip Code2

Mailing Address Line1 591 TELEGRAPH CANYON RD #713

Mailing Address Line2

Mailing City CHULA VISTA

Mailing State CA

Mailing Zip Code1 91910

Mailing Zip Code2

Certification Type DBE

EMail roberto@terrawestinc.com

Contact Name ROBERTO TESSADA

Area Code (619)

Phone Number 488-3000

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619

Fax Phone Number 568-3475

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 30; 37;

Districts 07; 11; 12;

DBE NAICS 541340; 541380; 541620;

ACDBE NAICS

Work Codes 18734 LABORATORY TESTING AND ANALYSIS; C8765 DRAFTING; C2030 EROSION CONTROL; C8852 SWPPP
Planning; C8713 CONSULTANT, ENVIRONMENTAL;

Licenses

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm 1M



p:1erra West, Inc “10:Hazard (18984936034)

TerraWeEsT INC.

engineering contractor

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

10:63 12/12/1¢ thi-68 P9 1-2

iz

Page |1

Prop #: 17-124

December 12, 2017

Owner: Caltrans
Contract: 11-411204
Location: Rte 805
Bid Date: 12/12/2017
Item No. Item Description Qty Unit Unit Price Extension —1 (i
' f / D?) b
13 Prepare Storm Water Pollution Prevention Plan 1 LS $2,250.00 $2,250.00
Routine weekly QSP Inspections (based on 275
- working days. Does not include plant establishment) 57 EA $275.00 $12,825.00
- Rain Event QSP inspections EA $275.00
Rain Event Action Plan EA $150.00 $150.00
14 Storm Water Sampling and Analysis Day 1 EA $600.00 $600.00
15 Storm Water Annual Report 1] EA $500.00 | # ™ “g1 00000
SWPPP inclusions:

» Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.

»  Additional SWPPP hard copies will be billed at $85.00 each. Request for changes to SWPPP after initial acceptance by owner
will be billed at the rate of $90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

VVvVvVvY

Weekly storm water site BMP inspections.
Coordination with onsite supervisor for any corrective actions identified during inspection.
Recommend amendments to the SWPPP.
Quarterly Non-Storm Water inspections.

Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision,

installation and maintenance of BMPs.
» Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water
Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:
» Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during
extended rain events, and within 48 hours after a qualifying rain events (0.50” of rain or greater).

» Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:
»  Contingent on contracting for QSP monitoring services.

» Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 « D.B.E. #CUCP 36931 = D.1.R. REGISTRATION #1000007319

Terra West, Inc « 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 « Ph 619 488 3000 Fax 619 568 3475



i:lerra West, Inc' “l0:Hazard (18984536034) 10:93 12/12/1¢ tMI1-88 P9 2-2

AL Page |2

TerraWeEsTINC.

engineering contractor

Rain Event Action Plan:
» Contingent on contracting for QSP monitoring services.
» To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:
» Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and
turbidity will be sent a laboratory for results.

Standard Exclusions:

Dewatering Plan.

Hazardous Material Handling/Disposal Plan.

Contaminated Soil Handling/Disposal Plan.

Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

YVVY

Roberto Tessada, CPESC, QSD/QSP
619-488-3000 office
619-568-3475 fax

858-518-1424 cel
roberto@terrawestinc.com

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 « D.B.E. #CUCP 36931 « D.I.R. REGISTRATION #1000007315

Terra West, Inc < 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 « Ph 619 488 3000 Fax 619 568 3475



12-15-17A11:16 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name___ Hazard Construction Company
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. 11-411204
DES-OE-0102.11A (REV 12/2014) PAGE 1 of

1. Listitems of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically
feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE

rticipation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.
e el ol B R T ) i
(¥IN)

SEE ATTACHED CYes OO No [[] Yes ONo [[JYes [J No
OYes OO0 No |[] Yes (ONo [[JYes [O No
OYes O No |[QYes ONo |[QYes [OJ No
OYes O No [[] Yes ONo [[QJYes [J No
O Yes [0 No [[] Yes (ONo [[JYes [J No
OYes ONo [[] Yes ONo [[JYes [J No
OYyes ONo |[QYes ONo |[QYes [J No
CYes O No [[Q Yes ONo [[QJYes [J No
OYes OO No [[] Yes ONo |[[JYes [J No
OYes O No |[] Yes (ONo [[JYes [d No
OYes O No |[] Yes ONo [[JYes [d No
COYes 0O No [[] Yes (ONo |[JYes [J No
O Yes [0 No [[] Yes ONo |[JYes [J No
OYes ONo |[] Yes (ONo |[[JYes [J No
OYes O No |[J Yes ONo [[JYes [ No
[JYes 0 No |[[] Yes [ONo |[]Yes [J No
COYes 0O No [[] Yes ONo |[JYes [J No
OYes OO0 No |[] Yes ONo [[JYes [J No
OYes O No |[] Yes ONo |[[JYes [ No
[JYes [0 No |[[] Yes [ONo |[]Yes [J No
ClYes [0 No |[] Yes [ONo |[JYes [J No
OOYes OO No [[] Yes (ONo |[JYes [J No
OvYes (0 No [[] Yes CONo [[JYes [J No
OYes O No [[J Yes ONo |[JYes [J No
OYes (0 No |[]Yes ONo |[JYes [J No
OYes ONo |[] Yes CONo |[[JYes [J No
COyes OO No |[[] Yes ONo |[JYes [J No
OYes O No |[[Q Yes ONo |[JYes [J No
[OYes [0 No [[]Yes [ONo |[]Yes [J No
OYes 0O No |[] Yes (ONo |[JYes [J No
OYes (0 No |[] Yes ONo |[JYes [J No
OYes O No |[] Yes ONo |[JYes [J No
OYes O No |[] Yes ONo |[JYes [J No
OYes OO0 No |[[]Yes CONo [[JYes [J No

Contract No. 11-411204
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CALTRANS CONTRACT NO. 11-411204
GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

DESCRIPTION

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

TEMPORARY TRAFFIC STRIPE (PAINT)

TRAFFIC PLASTIC DRUM

FLASHING BEACON (PORTABLE)

TEMPORARY PAVEMENT MARKER

PORTABLE CHANGEABLE MESSAGE SIGN (EA)

TEMPORARY RAILING (TYPE K)

TEMPORARY CRASH CUSHION MODULE

TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM

JOB SITE MANAGEMENT

PREPARE STORM WATER POLLUTION PREVENTION PLAN
STORM WATER SAMPLING AND ANALYSIS DAY

STORM WATER ANNUAL REPORT

TEMPORARY DRAINAGE INLET PROTECTION

STREET SWEEPING

TEMPORARY CONCRETE WASHOUT

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
TREATED WOOD WASTE

ROADWAY EXCAVATION

ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)
ROADSIDE CLEARING

WEED GERMINATION

CULTIVATION

IRON SULFATE (LB)

RELOCATE YAGI ANTENNA

PACKET FERTILIZER

SLOW-RELEASE FERTILIZER

PLANT (GROUP H)

PLANT (GROUP A)

PLANT ESTABLISHMENT WORK

WOOD MULCH

CHECK AND TEST EXISTING IRRIGATION FACILITIES

REMOVE IRRIGATION FACILITY

CONTROL AND NEUTRAL CONDUCTORS

1" REMOTE CONTROL VALVE

11/2" REMOTE CONTROL VALVE

2" REMOTE CONTROL VALVE

IRRIGATION CONTROLLER SERVICE PLAN (80A)

48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80C)
40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80D)
48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80E)
40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80F)
ANTENNA MAST

INSTALL SR-STICK ANTENNA

CERTIFY EXISTING BACKFLOW PREVENTERS

FLOW SENSOR

POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)

REPLACE VALVE BOX COVER LABEL

1 1/2" GATE VALVE

2" GATE VALVE

3" GATE VALVE

1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

11/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

11/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

2" PLASTIC PIPE (SCHEDULE 40) {SUPPLY LINE)

3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT
10" PVC PIPE CONDUIT

HYDROSEED

CLASS 2 AGGREGATE BASE (CY)

LEAN CONCRETE BASE RAPID SETTING

HOT MIX ASPHALT (TYPE A)

PLACE HOT MIX ASPHALT DIKE (TYPE C)

Bidders Name:
Contract No.
BROKEN
DOWN TO
BIDDER  FACILITATE
NORMALLY  PARTICI-
PERFORM  PATION
Y/N Y/N

P AL ALEZZ 2222222222222 2222222222222 22 222222222 < <22 AL LXLLLLLLLLZLA<ZI<ZZ

€ Z <€ €€ L L€ L L L L L L AL L L L L LA LCL €L L L L L L L L L L L LZ L L LLLCLZCZ LI LCZ <L << << <<

Hazard Construction

11-411204

Establish Flexible
Timeframe for
Performance and
Delivery
Schedules
YES/NO
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES

AMOUNT
30,000.00
30,000.00

326,500.00
3,330.00
5,200.00
6,000.00
1,300.00

40,000.00
30,000.00
12,000.00
2,500.00
2,000.00
2,250.00
40,000.00
10,000.00
3,780.00
4,695.00
330,000.00
15,000.00
6,167.20
4,950.00
200.00
1,500.00
640.20
37.50
3,115.50
4,620.00
25,000.00
17,760.00
14,700.00
18,600.00
45,000.00
400.00
10,500.00
1,200.00
4,000.00
15,000.00
12,000.00
16,000.00
14,000.00
2,000.00
4,200.00
2,600.00
2,200.00
1,264.00
2,310.00
580.00
6,860.00
13,900.00
3,042.00
4,416.40
14,912.00
10,350.70
25,247.60
34,600.00
40,250.00
7,050.00
32,000.00
20,150.00

300.00

PERCENT OF
CONTRACT
1.02%
1.02%
11.13%
0.11%
0.18%
0.20%
0.04%
1.36%
0.00%
1.02%
0.41%
0.00%
0.09%
0.00%
0.07%
0.08%
1.36%
0.34%
0.13%
0.16%
0.00%
11.25%
0.51%
0.21%
0.17%
0.01%
0.05%
0.02%
0.00%
0.11%
0.16%
0.85%
0.61%
0.50%
0.63%
1.53%
0.01%
0.36%
0.04%
0.14%
0.51%
0.41%
0.55%
0.48%
0.07%
0.14%
0.09%
0.07%
0.04%
0.08%
0.02%
0.23%
0.47%
0.10%
0.15%
0.51%
0.35%
0.86%
1.18%
1.37%
0.24%
1.09%
0.69%
0.00%
0.01%



66
67

69
70
1
72
73
74
75
76
77
78
79
80
81
82
83

85

87

89
90
91
92

94
95
96
97
98
99
100
101
102

PLACE HOT MIX ASPHALT DIKE (TYPE E)

PLACE HOT MIX ASPHALT DIKE (TYPE F)

PLACE HOT MIX ASPHALT DIKE (TYPE E MODIFIED)

PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)

REMOVE ASPHALT CONCRETE DIKE

JOINTED PLAIN CONCRETE PAVEMENT (RSC)

ISOLATION JOINT SEAL (ASPHALT RUBBER)

MINOR CONCRETE (MINOR STRUCTURE)

4" PLASTIC PIPE

18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)

MODIFY INLET

MINOR CONCRETE (CURB) (CY)

MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)

MINOR CONCRETE (STAMPED CONCRETE)

GUARD RAILING DELINEATOR

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE ROADSIDE SIGN

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETRORE
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR RETRORE
RETROREFLECTIVE SHEETING (TYPE XI)

ROADSIDE SIGN - ONE POST

SIGN POST SUPPORT SYSTEM

MIDWEST GUARDRAIL SYSTEM

TRANSITION RAILING (TYPE WB-31)

END ANCHOR ASSEMBLY (TYPE SFT)

SOFTSTOP TERMINAL SYSTEM

REMOVE GUARDRAIL

CONCRETE BARRIER (TYPE 60 MODIFIED)

CONCRETE BARRIER (TYPE 60F MODIFIED)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
REMOVE PAINTED TRAFFIC STRIPE

REMOVE THERMOPLASTIC TRAFFIC STRIPE

REMOVE THERMOPLASTIC PAVEMENT MARKING

MODIFYING EXISTING ELECTRICAL SYSTEM

MOBILIZATION

TOTAL

<X Z 222222 <X <X2222222222222 << <X <L<AL<<Z<<<Z2Z2Z2Z

2 << < <<€ << <€<d <L L€ LA Ld L LA AL Ld AL LA ALALLLLLLLXL<LLL<L<<C<Z <<=

YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES
YES

10,240.00
700.00
190.00

22,200.00

49,500.00

6,110.00
6,000.00
300.00
8,000.00
2,500.00
150.00
609,000.00

65,070.00

675.00
3,700.00
1,275.00

42.00
1,875.00
1,040.00
5,950.00
46,800.00
14,250.00
7,000.00

700.00

10,800.00

3,920.00
29,700.00
6,500.00
4,867.00
5,432.00
2,940.00
2,055.00
2,430.00
1,640.00
85,000.00

0.35%
0.02%
0.01%

0.76%
1.69%
0.21%
0.20%
0.01%
0.27%
0.09%
0.01%
20.75%
2.22%
0.02%
0.13%
0.04%

0.06%
0.04%
0.20%
1.59%
0.49%
0.24%
0.02%
0.37%
0.13%
1.01%
0.22%
0.17%
0.19%
0.10%
0.07%
0.08%
0.06%
2.90%
0.00%

80.31%



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name Hazard Construction Company

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. __11-411204
DES-OE-0102.11A (REV 12/2014) PAGE 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial
and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates

SEE ATTACHED EXHIBIT A

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE,
the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote
submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided
ot | Pttty | netooms | D060 | amctrotrin | it | et

(YIN)

[JYes [ No

O Yes [ No SEE ATTACHED EXHIBIT B |

[ Yes [ No

[ Yes [ No

[ Yes [ No

[J Yes [ No

[ Yes [ No

[ Yes [ No

O Yes O No

[JYes [ No

[ Yes [ No

O Yes [ No

[ Yes [ No

[JYes [ No

[JYes [ No

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide
evidence as to why additional agreements could not be reached for DBEs to perform work.

Contract No. 11-411204
4



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name __Hazard Construction Company

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No. ___11-411204
DES-OE-0102.11A (REV 12/2014) PAGE 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

Description of Outreach Dates Location (if applicable) Results

SEE ATTACHED EXHIBIT C

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them
in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered,
and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts mde to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide
copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or
related assistance or services, excluding supplies abd equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE
assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the
agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: SEE ATTACHED EXHIBIT E

If a company is having trouble with the Caltrans website, | walk them thrbugh the process until they are familiar with how to find,

copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or

printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Busniess and DVBE companies.
Hazard encourages al potentional Subcontractor and Viendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For informaiton, call (916) 445-1233.
TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacarmento, CA 95814

Contract No. 11-411204
5
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I A Phone (858) 587-3600
Fax (858) 453-6034

. - 6465 Marindustry Place

HAZARD hazas:'?ir::c[))rizgﬁ.cfc:ign?cz;ﬂ

CONSTRUCTION License No. 750542 A/B

INVITATION TO BID

TO: Subcontractors and Suppliers DATE: November 17, 2017
OWNER: State of California (Caltrans)
PROJECT #: 11-411204 Federal-Aid: ACIM-X073(128)E

PROJECT: Construct MVP’s and Barriers and Pave Gores, Island and Slopes
LOCATION: San Diego County — Various Locations On Route 5, 805
BID DATE: December 12, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger bseeger@hazardconstruction.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-411204/
*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL,
LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY,
ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT
SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END
TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL
SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines
of credit or required insurance, equipment, supplies and or materials. Please visit our website to view
Hazard Construction Company’s Insurance Requirements for General Liability, Auto and Workers’
Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point
forward All contractors and subcontractors who bid or work on a public works project must




A A Phone (858) 587-3600
Fax (858) 453-6034
. - 6465 Marindustry Place

HAZAR D hazai?jzgiitg:'ﬁ;ggn.gfc:ﬂ

CONSTRUCTION License No. 750542 A/B

register and pay an annual fee to DIR. No Subcontractor may be listed on a public works
projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor’s legal name
or license number https://efiling.dir.ca.gov/PWCR/Search.action

PROJECT NAME: Construct MVP’s and Barriers and Pave Gores, Island and Slopes

PROJECT NO: 11-411204 Federal-Aid: ACIM-X073(128)E
BID DATE: December 12, 2017 at 2:00 PM
CONTACT: Bryan Seeger at bseeger@hazardconstruction.com

PLEASE FAX THIS INVITATION BACK TO ESTIMATING AT (858) 453-6034
COMPANY: CONTACT:

Phone No.: Fax No.:
[ 1YES, WE WILL BID THIS PROJECT [ 1NO, WE WILL NOT BID THIS PROJECT




Caltrans - Office Engineer - Advertised Projects

Page 1 of 4

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 11-411204
Date Adv.: 10/23/2017

Item [Item Item Description Unit of Estimated

No. Code Measure Quantity

1 070030 |LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 [CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100  |TRAFFIC CONTROL SYSTEM LS LUMP SUM

- 120159 TEMPORARY TRAFFIC STRIPE LF 5,550
(PAINT)

5 120199 TRAFFIC PLASTIC DRUM EA 130

6 120200 FLASHING BEACON (PORTABLE) EA 20

7 120300 TEMPORARY PAVEMENT MARKER |[EA 130

8 128651 PORTABLE CHANGEABLE MESSAGE |EA 4
SIGN (EA)

9 129000 TEMPORARY RAILING (TYPE K) LF 15,200

10 129100 |TEMPORARY CRASH CUSHION EA 300
MODULE

11 034108 TEMPORARY ALTERNATIVE CRASH |(EA 6
CUSHION SYSTEM

12 130100 JOB SITE MANAGEMENT LS LUMP SUM

13 130300 |PREPARE STORM WATER LS LUMP SUM
POLLUTION PREVENTION PLAN

14 130320 STORM WATER SAMPLING AND EA 1
ANALYSIS DAY

15 130330 STORM WATER ANNUAL REPORT EA 1

16 130620 |TEMPORARY DRAINAGE INLET EA 9
PROTECTION

17 130730 STREET SWEEPING LS LUMP SUM

18 130900 |TEMPORARY CONCRETE WASHOUT |LS LUMP SUM

19 141103 REMOVE YELLOW THERMOPLASTIC [LF 3,150
TRAFFIC STRIPE (HAZARDOUS
WASTE)

20 141120  |TREATED WOOD WASTE LB 9,390

21 190101 ROADWAY EXCAVATION CY 86

22 190105 ROADWAY EXCAVATION (TYPE Z-2) |CY 1,650
(AERIALLY DEPOSITED LEAD)

23 200002 ROADSIDE CLEARING LS LUMP SUM

24 200122 WEED GERMINATION SQYD 5,930

25 200123 CULTIVATION SQYD 500

26 202004 |[IRON SULFATE (LB) LB 100

o7 034109 RELOCATE YAGI ANTENNA EA 1

28 202038 |PACKET FERTILIZER EA 660

29 202039 SLOW-RELEASE FERTILIZER LB 15

30(F) |204008 PLANT (GROUP H) EA 2,077

http://www.dot.ca.gov/des/oe/weekly-ads/oe-biditems.php?q=11-411204 11/17/2017




Caltrans - Office Engineer - Advertised Projects Page 2 of 4

31 204035 PLANT (GROUP A) EA 330

32 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM

33 205035 WOOD MULCH CY 240

34 206400 CHECK AND TEST EXISTING LS LUMP SUM
IRRIGATION FACILITIES

35 206405 REMOVE IRRIGATION FACILITY LS LUMP SUM

36 206560 CONTROL AND NEUTRAL LS LUMP SUM
CONDUCTORS

37 206562 1" REMOTE CONTROL VALVE EA 1

38 206564 1 1/2" REMOTE CONTROL VALVE EA 21

39 206565 2" REMOTE CONTROL VALVE EA 2

40 034110 IRRIGATION CONTROLLER SERVICE (EA 1
PLAN (80A)

41 034111 48 STATION IRRIGATION EA 1
CONTROLLER IN SINGLE CABINET
(80C)

42 034112 40 STATION IRRIGATION EA 1
CONTROLLER IN SINGLE CABINET
(80D)

43 034113 48 STATION IRRIGATION EA 1
CONTROLLER IN SINGLE CABINET
(80E)

44 034114 40 STATION IRRIGATION EA 1
CONTROLLER IN SINGLE CABINET
(80F)

45 034115 ANTENNA MAST EA 2

46 034116 INSTALL SR-STICK ANTENNA EA 2

47 208416 CERTIFY EXISTING BACKFLOW LS LUMP SUM
PREVENTERS

48 208442 FLOW SENSOR EA

49 208447 POP-UP SPRINKLER ASSEMBLY EA 16
(GEAR DRIVEN)

50 034117 REPLACE VALVE BOX COVER LABEL |EA 30

51 208574 11/2" GATE VALVE EA 1

52 208575 2" GATE VALVE EA 7

53 208588 3" GATE VALVE EA 10

54(F) (208595 1" PLASTIC PIPE (SCHEDULE 40) LF 585
(SUPPLY LINE)

55(F) (208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) |LF 724
(SUPPLY LINE)

56(F) (208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) |LF 1,864
(SUPPLY LINE)

57(F) (208598 2" PLASTIC PIPE (SCHEDULE 40) LF 1,163
(SUPPLY LINE)

58(F) |208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY|LF 1,988
LINE)

59 208739 10" CORRUGATED HIGH DENSITY LF 200
POLYETHYLENE PIPE CONDUIT

http://www.dot.ca.gov/des/oe/weekly-ads/oe-biditems.php?q=11-411204 11/17/2017



Caltrans - Office Engineer - Advertised Projects Page 3 of 4
60 034118 10" PVC PIPE CONDUIT LF 350
61 210430 HYDROSEED SQFT 28,200
62 260203 CLASS 2 AGGREGATE BASE (CY) CY 320
63 280015 LEAN CONCRETE BASE RAPID 5, 31
SETTING

64 390132 HOT MIX ASPHALT (TYPE A) TON 310

65 394074 PLACE HOT MIX ASPHALT DIKE LF 150
(TYPE C)

66 394076 PLACE HOT MIX ASPHALT DIKE LF 5,120
(TYPEE)

67 394077 PLACE HOT MIX ASPHALT DIKE LF 350
(TYPEF)

68 034119 PLACE HOT MIX ASPHALT DIKE LF 95
(TYPE E MODIFIED)

69 394090 PLACE HOT MIX ASPHALT SQYD 700
(MISCELLANEOUS AREA)

70 398100 REMOVE ASPHALT CONCRETE DIKE |LF 5,550

71 401055 JOINTED PLAIN CONCRETE CY 55
PAVEMENT (RSC)

72 414240 ISOLATION JOINT SEAL (ASPHALT |LF 470
RUBBER)

73(F) (510502 MINOR CONCRETE (MINOR CY )
STRUCTURE)

74 034120 4" PLASTIC PIPE LF 30

7S 665716 18" SLOTTED CORRUGATED STEEL [LF 40
PIPE (.064" THICK)

76 710240 MODIFY INLET EA 1

77 730020 MINOR CONCRETE (CURB) (CY) CY 0.1

78 731508 MINOR CONCRETE (EXPOSED SQFT 87,000
AGGREGATE CONCRETE)

79 731519 MINOR CONCRETE (STAMPED SQFT 7,230
CONCRETE)

80 810190 GUARD RAILING DELINEATOR EA 27

81 810230 PAVEMENT MARKER EA 370
(RETROREFLECTIVE)

82 820250 REMOVE ROADSIDE SIGN EA 17

83 034121 FURNISH SINGLE SHEET ALUMINUM (SQFT 6
SIGN (0.063"-UNFRAMED)FOR
RETROREFLECTIVE SHEETING (TYPE
XI)

84 034122 FURNISH SINGLE SHEET ALUMINUM [SQFT 250
SIGN (0.080"-UNFRAMED)FOR
RETROREFLECTIVE SHEETING (TYPE
XI)

85 034123 RETROREFLECTIVE SHEETING (TYPE |SQFT 260
XI)

86 820840 ROADSIDE SIGN - ONE POST EA 17

87 034124 SIGN POST SUPPORT SYSTEM EA 12
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88 832005 MIDWEST GUARDRAIL SYSTEM LF 570

89 839543 TRANSITION RAILING (TYPE WB-31) |EA 2

90 839581 END ANCHOR ASSEMBLY (TYPE SFT) |[EA 1

91 034125 SOFTSTOP TERMINAL SYSTEM EA 3

92 839752 |REMOVE GUARDRAIL LF 560

93 034126 CONCRETE BARRIER (TYPE 60 LF 99
MODIFIED)

94 034127 CONCRETE BARRIER (TYPE 60F LY 13
MODIFIED)

95 840516 THERMOPLASTIC PAVEMENT SQFT 1,570
MARKING (ENHANCED WET NIGHT
VISIBILITY)

96 846007 6" THERMOPLASTIC TRAFFIC STRIPE |LF 7,760
(ENHANCED WET NIGHT VISIBILITY)

97 846009 8" THERMOPLASTIC TRAFFIC STRIPE |LF 2,450
(ENHANCED WET NIGHT VISIBILITY)

98 846020 REMOVE PAINTED TRAFFIC STRIPE |LF 4,110

99 846030 REMOVE THERMOPLASTIC TRAFFIC |LF 4,050
STRIPE

100 846035 REMOVE THERMOPLASTIC SQFT 820
PAVEMENT MARKING

101 872130 MODIFYING EXISTING ELECTRICAL (LS LUMP SUM
SYSTEM

102 (999990 |MOBILIZATION LS LUMP SUM

http://www.dot.ca.gov/des/oe/weekly-ads/oe-biditems.php?q=11-411204 11/17/2017



GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes PROJECT #:DBE

Company Details Contact Communication Log Notes

Trade: 00002 A C PAVE
AMERICA PACIFIC Bidding: No ESTIMATING Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:45PM Per Asheeg|
CONSTRUCTION Union: Email: apconstruction09@gmail.com Bid Invite 11/20/17 03:37PM (Fax) Success | Not Bidding ¢ APRYLE BRIEDE 12/06/17 1:06PM
City: BREA Ph: (559) 577-9999 Fax: (714) 384-3088 Per Ashees Not Bidding
Minority: DBE, UDBE
ANTHONY'S GRADING & PAVINBidding: No ANTHONY Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:44PM Per Cheryl
City: SANTEE Union: Email: paving_agp@yahoo.com Bid Invite 11/20/17 03:37PM (Fax) Success | Not Bidding ¢ APRYLE BRIEDE 12/06/17 1:00PM
Minority: DBE, ELBE, SBE Ph: (619) 334-6167 Fax: (619) 749-3973 Per Cheryl just too busy right now
DREAMBUILDER CONSTRUCTIDRIdding: No ESTIMATING Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:43PM Left VM for
CORP Union: Email: dreambuilder.construction@gm Bid Invite 11/20/17 03:37PM (Fax) Success | Estimating ¢ APRYLE BRIEDE 12/06/17 12:59FM
City: PLACENTIA ail.com Per Alex Not Bidding
Minority: DBE, SBE, UDBE Ph: (714) 646-3697 Fax: (714) 646-3698

Trade: 00013 CLEARING
McCULLOUGH CONSTRUCTIO* Bidding: No MACKY MCCULLOUGH Addenda 12/01/17 02:30PM (Fax)  Success | APRYLE BRIEDE 11/28/17 1:40PM Per Tammy| Not
INC. Union: Email: mackymccullough@mculloughcon | Bid Invite 11/20/17 03:37PM (Fax)  Success | Bidding + APRYLE BRIEDE 12/06/17 11:39AM
City: ARCATA struction.com Left VM for Tammy
Minority: DBE, MBE, UDBE Ph: (707) 825-1014 Fax: (707) 825-1769

Trade: 00014 CONCRETE
A&S CEMENT CONTRACTORS,|IR@ding: No Michael Schunk Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:39PM Per Michae|
City: STANTON Union: Email: michael@ascement.net Bid Invite 11/20/17 03:37PM (Email) Success | Not Bidding ¢+ APRYLE BRIEDE 12/06/17
Minority: MBE, SBE Ph: (714) 220-2694 Fax: (714) 220-0571 11:39AM Per Michael Not Bidding
CT CONCRETE CUTTING INC. | Bidding: No CHRISTOPER TOMPKINS Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:38PM Per Teresa
City: MURRIETA Union: Email: ctandco@verizon.net Bid Invite 11/20/17 03:37PM (Email) Success | Not Bidding + APRYLE BRIEDE 12/06/17
Minority: DBE Ph: (951) 698-7745 Fax: (951) 698-0795 11:36AM Left VM for Estimating
UNIVERSAL CONCRETE Bidding: No ALFONSO MONTES Bid Invite 11/20/17 03:37PM (Email) Success | APRYLE BRIEDE 11/28/17 1:36PM Alfonso
CONSTRUCTION Union: Email: alfonso@universalconcrete.org reviewing plans ¢+ APRYLE BRIEDE 12/06/17
City: INDIO Ph: (760) 702-8548 Fax: 11:35AM Per Alfonso Not Bidding
Minority: DBE
V A P CONSTRUCTION INC. Bidding: No ARVIND PRASAD Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:35PM Left VM for
City: LA MIRADA Union: No Email: vapconstructioninc@gmail.com Bid Invite 11/20/17 03:37PM (Email) Success | Estimating ¢« APRYLE BRIEDE 12/06/17 11:34AM
Minority: DBE, MBE, SBE, UDBE, Ph: (714) 253-3270 Fax: (714) 253-3391 Per Arvin Not Bidding
WBE
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GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #:DBE

Company Details Contact Communication Log Notes
Trade: 00015 Construction Zone Traffic Control Contractor

KRC SAFETY CO, INC Bidding: -- Michael Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 9:07AM Per Cashag

City: VISALIA Union: Email: michaelc@kresafety.com Bid Invite 11/20/17 03:37PM (Email) Success | Undecided at this time ¢« APRYLE BRIEDE

Minority: DBE, DVBE, SBE, UDBE Ph: (559) 732-0393 Fax: (559) 802-1749 12/06/17 8:39AM Left VM for Estimating
Trade: 00028  EROSION

CE GREEN INC. Bidding: -- CAROLE GREEN Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:35PM Left VM in

City: RANCHO CORDOVA Union: Email: carol@cegi-us.com Bid Invite 11/20/17 03:37PM (Fax) Success | Gen MB ¢ APRYLE BRIEDE 12/06/17 11:34AM

Minority: DBE, UDBE Ph: (916) 365-4925 Fax: (916) 583-7504 Left VM on Gen MB

OLIVER ENGINEERING Bidding: - AARON OLIVER Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:33PM Left VM for

CONSTRUCTION Union: Email: oliverconst.engi@gmail.com Bid Invite 11/20/17 03:37PM (Email) Success | Aaron + APRYLE BRIEDE 12/06/17 11:33AM

City: WILLITS Ph: (707) 671-6442 Fax: (707) 456-9665 Mailbox is full and cant accept any

Minority: DBE messages
Trade: 00029 Excavation work and paving

EXBON DEVELOPMENT INC Bidding: No DON Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:32PM Per Karen Not

City: Garden Grove Union: Email: info@exbon.com Bid Invite 11/20/17 03:37PM (Fax) Success | Bidding + APRYLE BRIEDE 12/06/17 11:32AM

Minority: DBE, SBE, UDBE Ph: (714) 539-2222 Fax: (562) 777-8900 Per Karen Not Bidding

FINE GRADE EQUIPMENT Bidding: No JUDY JOHNSTON Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:30PM Per Kyle Ng

City: PALMDALE Union: Email: finegradeeq@aol.com Bid Invite 11/20/17 03:37PM (Fax) Success | Bidding ¢ APRYLE BRIEDE 12/06/17 11:29AM

Minority: DBE, SBE, UDBE, WBE Ph: (661) 949-8788 Fax: (661) 722-8900 Per Kyle Still not bidding

GATES ENTERPRISES, INC. Bidding: - Estimating Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:29PM Number

City: LOS ANGELES Union: Email: blessedco2@aol.com Bid Invite 11/20/17 03:37PM (Email) Success | Disconnected + APRYLE BRIEDE 12/06/17

Minority: DBE, UDBE Ph: (213) 745-4595 Fax: (213) 745-4597 11:29AM Number Disconnected
Trade: 00034 General Engineering

CALIFORNIA PROFESSIONAL | Bidding: No DENISE Addenda 12/01/17 02:30PM (Fax)  Success | APRYLE BRIEDE 11/28/17 1:28PM Per Vivian

ENGINEERING Union: Email: van@cpengineeringinc.com Bid Invite 11/20/17 03:37PM (Fax) Success | Not Bidding + APRYLE BRIEDE 12/06/17

City: LA PUENTE Ph: (626) 810-1338 Fax: (626) 810-1322 11:28AM Left VM for Vivian

Minority: DBE, SBE, UDBE

FFKM ENGINEERING Bidding: - FREW KOTISSO Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:27PM Mailbox is

CONSTRUCTION, INC. Union: Email: frewpro@yahoo.com Bid Invite 11/20/17 03:37PM (Email) Success | full ¢ APRYLE BRIEDE 12/06/17 11:28AM Left

City: VALENCIA Ph: (626) 345-4226 Fax: VM on Automated VM system

Minority: DBE

=
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GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #:DBE

Company Details Contact Communication Log Notes
RAP ENGINEERING INC Bidding: No ROBERT PEREZ Bid Invite 11/20/17 03:37PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:25PM Per Bob Not
City: SAN MARCOS Union: Email: rperez@rapenginc.com Bidding « APRYLE BRIEDE 12/06/17 11:25AM
Minority: DBE, ELBE, SBE, UDBE Ph: (760) 233-2980 Fax: (760) 233-2984 Left VM for Bob

Trade: 00036 GRADER
BLANCO CONSTRUCTION Bidding: - LEANARDO BLANCO Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:21PM Left VM for
City: RIVERSIDE Union: Email: blancoconst@aol.com Bid Invite 11/20/17 03:37PM (Fax) ~ Success | Leonard + APRYLE BRIEDE 12/06/17 11:24AM
Minority: DBE, SBE Ph: (951) 906-1661 Fax: (951) 602-2050 Left Another VM
CATS EXCAVATING INC Bidding: No Estimating Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:20PM Per Nida Not
City: ? Union: Email: catsexcavatinginc@yahoo.com Bid Invite 11/20/17 03:37PM (Email) Success | Bidding + APRYLE BRIEDE 12/06/17 11:23AM
Minority: DBE, ELBE, SBE, UDBE Ph: (619) 264-4125 Fax: (619) 264-7566 Per Nida still a no bid
CONTERA CONSTRUCTION CQRidding: No Jason Varela Bid Invite 11/20/17 03:37PM (Fax) Success | APRYLE BRIEDE 11/28/17 1:18PM Per Jason ot
City: TEMECULA Union: Email: jason@varelacompanies.com Bidding # APRYLE BRIEDE 12/06/17 11:22AM
Minority: DBE Ph: (951) 695-2800 Fax: (951) 695-2801 Per Jason still a No Bid

Trade: 00044 Landscaping
DIVERSIFIED LANDSCAPE CO.| Bidding: Yes Rick Bean Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:17PM Per Rick yes
City: Wildomar Union: Email: rick@diversifiedlandscape.com Bid Invite 11/20/17 03:37PM (Email) Success | Bidding ¢ APRYLE BRIEDE 12/06/17 11:22AM
Minority: DBE, SBE Ph: (951) 245-1686 Fax: (951) 245-1847 Rick will send quote

Trade: 00073 Parking and Highway Improvement
LNA CONCRETE STRUCTUREé, Bidding: No YOLANDA Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 1:16PM Per Yolandg
INC. Union: Email: yolandalna@aol.com Bid Invite 11/20/17 03:37PM (Email) Success | Not Bidding ¢ APRYLE BRIEDE 12/06/17
City: CHINO HILLS Ph: (909) 393-1493 Fax: (909) 393-9363 11:21AM Left VM for Yolanda
Minority: DBE, UDBE

Trade: 00084 PLANE
CINDY TRUMP DBA LINDY'S Bidding: No BREANNA Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 12:12PM Left VM of]
COLD PLANING Union: Yes Email: wegrindasphalt@aol.com Bid Invite 11/20/17 03:37PM (Fax) Success | Gen MB + APRYLE BRIEDE 12/06/17 11:20AM|Per
City: LA HABRA Ph: (562) 697-2286 Fax: (562) 697-2039 Brie Not Bidding
Minority: DBE, SBE, UDBE

Trade: 00087 RAILMBGR
ACE FENCE COMPANY Bidding: Yes Estimating Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 12:11PM Left VM for
City: LA PUENTE Union: Email: egonzalez@acefencecompany.com | Bid Invite 11/20/17 03:37PM (Email) Success | Estimating ¢ APRYLE BRIEDE 12/06/17 11:18AM
Minority: DBE, UDBE Ph: (626) 333-0727 Fax: (626) 333-7843 Per Emily Yes Bidding will send quote
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PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores,

GOOD FAITH TRANSACTION SUMMARY

Islands and Slopes

PROJECT #:DBE

Company Details Contact Communication Log Notes
DELTECH ENGINEERING INC | Bidding: Yes (MR.) EBBITEANGA |. ABILI Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 12:10PM Per Abili
City: SANTA ANA Union: Yes Email: abili@deltechengineeringinc. Bid Invite 11/20/17 03:37PM (Fax) Success | Yes Bidding Will send quote to Bryan ¢
Minority: DBE, UDBE com APRYLE BRIEDE 12/06/17 11:17AM Will send
Ph: (714) 495-9755 Fax: (714) 384-4594 quote on bid day

Trade: 00093 RAILMBGR
NEVADA BARRICADE & SIGN | Bidding: —- Joshua Dethmers Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 12:08PM Per Marie
COMPANY, INC. Union: Email: joshua@nbsco.com Bid Invite 11/20/17 03:37PM (Fax) Success | Not Bidding ¢+ APRYLE BRIEDE 12/06/17
City: RENO Ph: (775) 331-5100 Fax: (775) 331-5103 11:14AM Per Josh Not Bidding
Minority: DBE

Trade: 00096 REBAR
DBE REINFORCING Bidding: No ROMEQ BELTRAN Addenda 12/01/17 02:30PM Failure | APRYLE BRIEDE 11/28/17 12:08PM Per Romep
City: JURUPA VALLEY Union: Email: udbest.eel201@gmail.com Bid Invite 11/20/17 03:37PM Failure Not Bidding + APRYLE BRIEDE 12/06/17
Minority: DBE Ph: (951) 529-3359 Fax: (951) 289-9615 11:13AM Left VM for Romeo

Trade: 00109 SIGNAL
HEIR & SON CONSTRUCTION, | Bidding: -- ESTIMATING Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 12:07PM Left VM ot
INC. Union: Email: heirandson@comcast.net Bid Invite 11/20/17 03:37PM (Email) Success | Gen MB ¢ APRYLE BRIEDE 12/06/17 11:13AM
City: YUBA CITY Ph: (530) 415-4777 Fax: Left another VM on Gen MB
Minority: DBE

Trade: 00116 STRIPE
PAYCO SPECIALTIES INC Bidding: Yes BILL TAYLOR Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 12:06PM Per Marci
City: CHULA VISTA Union: Email: estimating@payco.biz Bid Invite 11/20/17 03:37PM (Fax) Success | Unsure if bidding this one ¢ APRYLE BRIEDE
Minority: DBE, MBE, SBE, SLBE, Ph: (619) 422-9204 Fax: (619) 427-1620 12/06/17 11:12AM Per Bill Yes Bidding
UDBE, WBE
SUPER SEAL & STRIPE Bidding: No FRED Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 12:06PM Per Fred
City: FILLMORE Union: Email: fsm1006@yahoo.com Bid Invite 11/20/17 03:37PM (Fax) Success | doesn't bid San Diego Work « APRYLE BRIEDE
Minority: DBE, SBE, UDBE, WBE Ph: (805) 524-7345 Fax: (805) 524-7428 12/06/17 11:10AM Per Marissa Its a No Bid

Trade: 00121 TRAFCONTROL
ABSL CONSTRUCTION Bidding: Yes LUIS ALLENDE Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 9:11AM Left VM for
City: HAYWARD Union: Email: daryl@abslconstruction.com Bid Invite 11/20/17 03:37PM (Fax) Success | Estimating ¢ APRYLE BRIEDE 12/06/17 10:47AM
Minority: DBE, MBE, SBE Ph: (510) 727-0900 Fax: (510) 727-0910 Per Daryl Yes bidding will send quote
ALBERT WILSON & ASSOCIATESidding: - CHIDI ONUMONU Addenda 12/01/17 02:30PM Failure APRYLE BRIEDE 11/28/17 9:09AM Mailbox is
City: Rancho Cucamonga Union: Email: chidi@albertwilsontra@com Bid Invite 11/20/17 03:37PM Failure full couldn't leave a message ¢ APRYLE
Minority: DBE Ph: (909) 483-4876 Fax: (909) 989-1576 BRIEDE 12/06/17 10:46AM Mailbox still full

cant leave message
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GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVVP's and Barriers and Pave Gores, Islands and Slopes PROJECT #:DBE

Company Details Contact Communication Log Notes
CENTRAL COAST TRAFFIC Bidding: - JOSE NEGRETE Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 9:08AM Left VM for
SAFETY Union: Email: jose@centralcoastirafficsafe Bid Invite 11/20/17 03:37PM (Email) Success | Jose ¢ APRYLE BRIEDE 12/06/17 10:43AM Left
City: SANTA MARIA ty.com Another VM for Jose
Minority: DBE Ph: (805) 264-8807 Fax:
KRC SAFETY CO, INC Bidding: - Michael Addenda 12/01/17 02:30PM (Fax) Success | APRYLE BRIEDE 11/28/17 9:07AM Per Cashag
City: VISALIA Union: Email: michaelc@krcsafety.com Bid Invite 11/20/17 03:37PM (Fax) Success | Undecided at this time + APRYLE BRIEDE
Minority: DBE, DVBE, SBE, UDBE Ph: (559) 732-0393 Fax: (559) 802-1749 12/06/17 8:39AM Left VM for Estimating

Trade: 237310 Highway, Street, & Bridge Construction
BERT W SALAS, INC. Bidding: No BOB SALAZ Addenda 12/01/17 02:30PM (Email) Success | APRYLE BRIEDE 11/28/17 9:06AM Per Bob, Ngt
City: SANTEE Union: Yes Email: bsalaz@bertsalasinc.com Bid Invite 11/20/17 03:37PM (Email) Success | Bidding + APRYLE BRIEDE 12/06/17 8:39AM Ppr
Minority: DBE, MBE, SBE Ph: (619) 562-7711 Fax: (619) 449-4799 Bob still a No Bid
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S CALTRANS CONTRACT
EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

101 ELECTRRAl-— - = =0 = |- .~ ¥l DBE HIGH LIGHT ELECTRIC $  92,500.00 NIA
22(P), 73(P), |FURNISH & INSTALL REBAR YES DBE ROUCH REBAR §  129,496.00 NIA
78(P). 79(P),
P), 94(P)
1(P), 4,7, 19, |STRIPING YES DBE PAYCO SPECIALTIES $  46,734.00 NIA
81, 95, 96, 97,
98, 99, 100
72 ISOLATION JOINT SEAL YES DBE AUSTIN ENTERPRISE $ 583740 NIA
22(P) HAZARD WASTE COLLECTION YES DBE DELTECH ENGINEERING § 298,168.50 |DBE SUMMIT ENVIRONMENTAL | $  370,328.00 | $  72.159.50 PRICE TOO HIGH >1%. DBE
AND DISPOSAL CONTRACTORS SELECTED
[63(7). 71(F) |RAPID STRENGTH CONCRETE NO NON-  'ROBERTONS'S READY-MIX $  22,790.00 [DBE CRUSHMATERIALSCORP | $ 2747000 |$  4,680.00 |PRICE TOO HIGH >1%,
SUPPLY DBE
2361 LANDSCAPE/RRIGATION YES NON-  |PLANET CARE INNOVATIONS $ 411,44565 |DBE DIVERSIFIED LANDSCAPE | § 519,277.09 | §  107,831.44 PRICE TOO HIGH >1%,
DBE
20(P), B0, B8- |MGS & RELATED YES NON-  |FERREIRA CONSTRUCTION §  40,657.22 |DBE ACE FENCE COMPANY $ 50,14500 §  0,487.78 PRIGE TOO HIGH >1%.
92 £l i il T e s U s S (NS i e oo T Wi e
VARIOUS  |MGS MATERIAL SUPPLY NO NON-  |FERREIRA CONSTRUCTION NIA DBE G&C EQUIPMENT N/A N/A QUOTED MATERIAL ONLY.
DBE CORPORATION HAZARD SUBCONTRACTS THIS
! SCOPE OF WORK.
VARIOUS  |[EQUPMENT RENTAL NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE TRINITY EQUIPMENT RENTAL | N/A NIA THAZARD OWNS EQUIPMENT.
DBE PERFORM) i NO RATES PROVIDED
| : (EQUIPMENT LIST ONLY).
13,15 EWPPP YES DBE TERRA WEST, INC. / HAZARD E 2,250.00 D_BE LA FIRMA $ 225000 §$ - |DBE SELECTED. HAZARD SELF
CONSTRUCTION (SELF | PERFORMS REPORTING.
PERFORM)
13,15 SWPPP YES DBE TERRA WEST, INC. / HAZARD $ 225000 |DBE  TULLY CONSULTING GROUP |$  2,800.00 | § 550.00 |PRICE TOO HIGH >1%, DBE
CONSTRUCTION (SELF SELECTED. HAZARD SELF
PERFORM) . PERFORMS REPORTING.
[1(P) LEAD COMPLIANCE PLAN YES [NON- | DNA INDUSTRIAL HYGIENE $ 700.00 |DBE ADANTA, INC. 3 1,300.00 | $ 600.00 | PRICE TOO HIGH >1%. DBE
DBE SELECTED.
1(P) ~ |LEAD COMPLIANCE PLAN YES ~ INON-  |DNA INDUSTRIAL HYGIENE $ 700.00 [DBE | APPIAN UDBE SWPPP s 190000 s 1,200.00 |PRICE TOO HIGH >1%. DBE
DBE SELECTED.
2 CONSTRUCTION AREA SIGNS YES NON- _ |SMITH & SON §  28,500.00 |DBE QUALITY TRAFFIC CONTROL | § 3180000 | 3,400.00 |PRICE TOO HIGH >1%. PRICING
DBE TIED TO BID ITEM #3 (TRAFFIC
CONTROL SYSTEM).
3 TRAFFIC CONTROLSYSTEM | NO NON-  |HAZARD CONSTRUCTION (SELF |N/A  |DBE | QUALITY TRAFFIC CONTROL | DAILY N/A DID NOT QUOTE PER PLANS &
[ DBE PERFORM) SPECS (DAILY RATES ONLY).
| HAZAD SELF PERFORMED,
HIGH RISK OPERATION.
5 PLASTIC TRAFFIC DRUMS NO NON-  [HAZARD CONSTRUCTION (SELF | N/A DBE QUALITY TRAFFIC CONTROL | EA 3 NIA HAZARD SELF PERFORMED |
DBE PERFORM) | AND OWNS THIS EQUIPMENT
6 | PORTABLE FLASHING BEACON NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE | QUALITY TRAFFIC CONTROL | EA N/A HAZARD SELF PERFORMED
DBE PERFORM) g AND OWNS THIS EQUIPMENT
| |
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CALTRANS CONTRACT

OoCU

FORM DES-OE-0102.11A

HAZARD CONSTRUCTION (SELF |

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS D

I

MENTATION

" QUALITY TRAFFIC CONTROL

HAZARD SELF PERFORMED

PCMS
DBE PERFORM) DAILY/WEEKLY/ AND OWNS THIS EQUIPMENT
MONTHLY i3
10 TEMPOARY CRASH CUSHION “NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE QUALITY TRAFFIC CONTROL | EA N/A HAZARD SELF PERFORMED |
MODULE DBE PERFORM) AND OWNS THIS EQUIPMENT
1 ALTERNATIVE CRASH NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE QUALITY TRAFFIC CONTROL | EA N/A HAZARD SELF PERFORMED
CUSHION DBE PERFORM) AND OWNS THIS EQUIPMENT
2 CONSTRUCTION AREA SIGNS YES NON-  |SMITH & SON '$  28,500.00 |DBE MANERI TRAFFIC CONTROL | $  38,000.00  § 9,500.00 |PRICE TOO HIGH >1%. PRICING|
DBE TIED TO BID ITEM #3 (TRAFFIC
CONTROL SYSTEM).
3 " | TRAFFIC CONTROL SYSTEM NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE MANERI TRAFFIC CONTROL | DAILY NIA DID NOT QUOTE PER PLANS &
DBE PERFORM) SPECS (DAILY RATES ONLY).
HAZAD SELF PERFORMED,
HIGH RISK OPERATION.
5 PLASTIC TRAFFIC DRUMS NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE MANERI TRAFFIC CONTROL | EA | NIA HAZARD SELF PERFORMED
DBE PERFORM) ! AND OWNS THIS EQUIPMENT
6 PORTABLE FLASHING BEACON “NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE  |MANERITRAFFIC CONTROL |EA | NIA HAZARD SELF PERFORMED
DBE PERFORM) ‘ AND OWNS THIS EQUIPMENT
8 PCMS T NO NON-  |HAZARD CONSTRUCTION (SELF | N/A ~|oBE MANERI TRAFFIC CONTROL N/A |HAZARD SELF PERFORMED |
DBE PERFORM) DAILY/WEEKLY/ AND OWNS THIS EQUIPMENT
MONTHLY 5l
10 TEMPOARY CRASH CUSHION NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE MANERI TRAFFIC CONTROL | EA NIA HAZARD SELF PERFORMED
MODULE DBE PERFORM) AND OWNS THIS EQUIPMENT
1 ~ |ALTERNATIVE CRASH NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE MANERI TRAFFIC CONTROL | EA NIA '|HAZARD SELF PERFORMED
CUSHION DBE PERFORM) AND OWNS THIS EQUIPMENT
I8 PCMS NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE FLASH TRAFFIC MONTHLY NIA HAZARD SELF PERFORMED
DBE PERFORM) AND OWNS THIS EQUIPMENT
S TRAFFIC CONTROL SYSTEM “NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE E-NOR INNOVATIONS, INC. | DAILY N/A DID NOT QUOTE PER PLANS &
DBE PERFORM) SPECS (DAILY RATES ONLY).
HAZAD SELF PERFORMED,
i L HIGH RISK OPERATION.
6] PCMS NO NON-  |HAZARD CONSTRUCTION (SELF | N/A DBE E-NOR INNOVATIONS, INC. | MONTHLY N/A HAZARD SELF PERFORMED
DBE PERFORM) AND OWNS THIS EQUIPMENT
83,84,85 |FURNISH SIGN PANELS YES NON- _ |STATEWIDE TRAFFIC SAFETY & | N/A DBE G&C EQUIPMENT N/A N/A QUOTED MATERIAL ONLY.
DBE SIGNS CORPORATION HAZARD SUBCONTRACTS THIS
SCOPE OF WORK.

Page 2 0f 2



Page 2 of 3 12/12/2017 10:45 AM

To: 8584536034 @rcfax.con Fax: (858) 4563-6034

Fax: (951) 352-2498

From: Erwin Mendoza

We are a Union Contractor. Union Labor and Operators.

i, S OH e, 1 - .. . T Mailing Address:
FED. N Bl B | [TIITMTTLIWITT P.0. Box 7339
% ¥E H B =1 =071 RFIE Riverside, CA 92513
TECE W A—

Name of Project: CONSTRUCT MVP's AND BARRIERS AND PAVE GORES

Phone:
Main Fax:

Page 1of2

ﬂ’&_

2 LA Metro SBE Cert #5730
(951) 352-9646 License #806335 A, C-10
(951) 352-2498 DIR Regstration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.OOM

Contract/Project No.: 11-411204

**%CT DBE CERTIFICATION #28842 ***

Addendums(s) Noted: 1 Bid Date: 12.12.17 Bid Time: 2PM Quote Revision No.: 0
Item # Bid ltem Description Unit Qty Unit Price Extension Price o
101 |MODIFY EXISTING ELECTRICAL SYSTEMS LS y $85,000.00 $85,000.00 ().m:;’" 4
102 |MOBILIZATICN [HLE PORTION) LS 1 $7,500.00 $7,500.00 ]
GRAND TOTAL

Estimator: ERWIN MENDOZA
Phone Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



Page 3 of 3 12M2/2017 10:45 AM

To: 8584536034 @rcfax.con Fax: (858) 453-6034

Fax: (951) 352-2498

From: Erwin Mendoza

We are a Union Contractor. Union Labor and Operators.

g @ W Wess, ... T=..—  Mailing Address: Main Office Information: LA Metro SBE Cert #5730
FOD, e Bl B | VIAI T AT P.O. Box 7339 Phone: {951) 352-9646 License #806335 A, C-10

- % FWE B H [l O X I | e Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760
E— . —— EMAIL: ESTIMATINGEHLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

Traffic Control, Permits, Inspection/Engineering Cost, Striping Layout, Survey/Staking, Pour Watch, Temporary Work, Irrigation, Re-grading, Gamma Ray/Compaction Testing,

1 Removal and Disposal of All Existing Boxes /Conduits/Foundations/PCC or AC Surface, waterway/builder’s risk/railroad /pollution insurances, Block Outs, Restoration of Existing
Mitigation of HAZ Materials/Archeological /Rock/Dewatering Scopes of Work, Sand Blasting, Overhead /CMS Structures and Foundations, and Spoil Removals /Disposal
2 Bonding will not be provided on this project unless noted in Section E. If Section E provides for a bond, Contractor shall pay the entire premium for HLE's bond costs.
SECTION B - SPECIAL TERMS AND CONDITIONS:
1 HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2 Contractor shall dearly identify HLE's work in CPM Baseline per each bid item and provided to HLE. HLE may review and provide input on the schedule for sequencing and
durations only. Contractor shall provide all Time Impact Analyses, if required by Owner. HLE shall be provided a copies of updated CPM’s as requested.
3 Contractor shall pay for all materials delivered for the work persuant to the Contractor’s schedule or directive. Contractor is res ponsible for proper scheduling.
4 Contractor shall provide a yard within the project limits for HLE's use to store tools, equipment, and materials
g ALL DRB, arbtitration, litigation and partnering costs related to HLE's claims shall be prorated based on total comparative value betweeen Owner contract value and the HLE's
quote herein. Contractor may not offset HLE's payments for other projects, and may not impose administrative fees on HLE for any cause.
6 Extended Home Office Overhead: In the case of a compensable time extension, the Contractor shall pay HLE $500.00 per day extended
] HLE shall only be obligated to perform extra work after Contractor and HLE approve and execute a change order with written directive(s)
B Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:
1 Contractor shall compensate HLE $4,000.00 per each additional move that exceeds 3ea move-ins. A move-in is when 3 or more consecutive working days HLE crew is not on
the project. Billing may occur during and after HLE has completed the work and when responding to a PFE or Final Pay Estimate,
2 HLE may submit its durations, breakdowns, and all CEM forms 20 days after execution of the subcontract. Orders will not be processed until an executed contract is provided
3 Add $4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
4 Contractor shall schedule HLE's work a minimum of 4 weeks prior to the work except when material procurement requires a longer time-frame. All rescheduled work by
Contractor is subject to HLE availability and /or additional costs.
5 All conduit is to be scheduled and installed during fill or rough subgrade (as approved by HLE) and equipment or boxes prior to any surfacing
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:
3 Payment is to be made by Contractor within 5-days upon Contractor’s receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2 Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:
1
2
3
4
5
Proposal Disclaimer:

* The proposal is only valid for 90 days from the quoted dote or 30 duys aofter the oward by owner, whichever is later. Subject to re-quote ofter.
* All Options (udd or deduct) must be exercised upon receipt of subcontroct or purchase order agreement.

* The languoge ond terms used in this exhibit supersede any conflicting terms in the Subcontract

* The other lunguoge in the Contractor’s subcontract is subject to negotiation and approval by HLE

* Any solicitations or advertisement issued by the Contractor regording this project is not port of this bid proposol

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

Page 2of 2



From: Erwin Mendoza Fax: (951) 352-249¢ To: 8584536034@rcfax.con Fax: (858) 453-6034

Page 1 of 3 12/12/2017 10:456 AM

Facsimile Cover Sheet

To:
Company:
Phone:
Fax:

From:
Company:
Phone:
Fax:

Date:
Pages including this
cover page:

Comments:

8584536034@rcfax.com

(858) 453-6034

Erwin Mendoza

High Light Electric Inc.
(951) 352-9646 * 121
(951) 352-2498

12/12/2017

3

CALTRANS 11-411204 BID PROPOSAL $92, 500



RouchRebar

REINFORCING STEEL INSTALLATION
Lic. 954751

5220 Clark Ave, Suite 205, Lakewood, CA 90712

UNION CONTRACTOR

rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 17074

SBE / UDBE / DBE #39473 STATE OF CA
DIR #1000005520
WBE #2005119491 WBENC

(Page 1 of 3)

1o:

PROIJECT: CA

BID DATE: 12/12/17

LTRANS CONTRACT No. 11-411204

OWNER: STATE OF CALIFORNIA DEPT OF TRANSPORTATION

TIME: 2:00 PM

LOCATION: SAN DIEGO, CA

LOCATION: SACRAMENTO, CA

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications
and the general notes, insofar as these specifications and general notes describe the standards
of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 157, dated 9/11/17
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Item 73 (F)
furnished assembled and stockpiled Contractor’s yard. All for the following itemized, tax
included prices:

APPROX. PRICE PER TOTAL UNIT
BID ITEM DESCRIPTION
QUANTITY QUANTITY PRICE
73 (F) MINOR CONCRETE (MINOR STRUCTURE) 1.2c¢cy @ $370.00 $444.00
MINOR CONCRETE (EXPOSED AGGREGATE
78 87,000SQFT | @ $1.31 $113,970.00
CONCRETE)
79 MINOR CONCRETE (STAMPED CONCRETE) 7,230 SQFT @ $1.50 $10,845.00
93 CONCRETE BARRIER (TYPE 60 MODIFIED) 99 LF $34.00 $3,366.00
94 CONCRETE BARRIER (TYPE 60F MODIFIED) 13 LF @ $67.00 $871.00

APPROXIMATE TOTAL BID

$129,496.00




EXCLUSIONS:

CONDITIONS:

RouchRebar

REINFORCING STEEL INSTALLATION (Page 2 of 3)

non e B oAl s A

Purchaser, without charge to the Seller, shall provide access roads to where material is to be
placed or hoisted, traffic control, lines, grades, ramps, drinking water and sanitary facilities that
Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-
tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field
measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic
caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements
based on conventional construction, receipt of complete plans and specifications, adequate
schedules to which seller is a party and ten work days advance notice on job material and

Lic. 954751

REINFORCING STEEL QUOTATION NO. 17074

Bonds, cost of bonds, penalties and liquidated damages and all related permits.
Costs of Waiver of Subrogation.

Working drawings with stamp by Civil or Structural Engineer.

Plain round dowels.

Anchor bars for structural steel or miscellaneous iron.

Electric welded fabric.

All welding.

Welding inspection.

Testing of materials, other than mill reports and samples.

. Drilling, grouting, drypacking or epoxy injection.

. Painting, greasing, wrapping or other dowel coatings or coverings.

. Cutting, punching or burning of structural steel to pass reinforcement.
. Traffic control, barricades, lane closures and all related permits.

. Blocking or pulling of mesh.

. Cleaning or reworking existing rebar.

. Cost of pour watchman and/or standby time for pour watch.

. Participation in “Joint Clean-up Crews”.

. Cost of remedial work and/or replacement of materials made necessary by water or flood
damage to reinforcing steel following delivery or installation as directed by Purchaser.

manpower requirements.

Proposal based on:
1. Standard eight-hour day, five-day week.

2. Purchaser, without charge to Seller, shall provide hoisting in place with fully
operated crane or equipment for unloading fabricated reinforcing steel delivery

trucks.

3. Should the Owner not withhold or reduces the amount of retention held on
progressive payments, the same percentage or reduction shall apply to Rouch

Rebar.

4. All reinforcing shown bent will be shop fabricated. Field bending is not included or

implied.

5. Approval for pouring or embedment of rebar in concrete, shall terminiate the

Seller’s responsibility for that portion of the work.



REINFORCING STEEL INSTALLATION (Page 3 of 3)
Lic. 954751 - gl

; RouchRebar

REINFORCING STEEL QUOTATION NO. 17074

CONDITIONS (continued):

10.

11.

12.

13.

14.

15.

In the event of schedule delays caused by Purchaser or other subcontractors, the
Seller will be allowed to reschedule work in accordance with manpower availability
not to exceed 48 hours.

The cost of ironworker show-up time when work scheduled by Purchaser is not
ready will be for Purchaser’s account.

Purchaser shall not form starter walls before reinforcing steel is installed or have
anything across footings where rebar is to be installed, and screeds or stakes are to
remain clear if we are to install mesh in slabs.

No splices in reinforcing bars will be furnished for contractors’ convenience, other
than shown on contract drawings.

The Seller shall not be responsible for the replacing of steel that has been displaced
by others, or for additional construction laps, cleaning or sandblasting of steel made
necessary due to operation of others.

Payment for materials (reinforcing steel, mesh, etc) due within 30 days after
delivery to jobsite.

Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by
Purchaser.

Above prices are based on complete project only. Separate item prices or group of
item prices are not valid alone.

Re-detailing and/or estimating resulting from design changes shall be billed at the
rate of $69.00 per hour.

This Quotation, in it’s entirety, is to be incorporated into any subcontract between
Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.

2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due
to material shortages caused by factors or market conditions beyond our reasonable
control.

ESCALATION: Increased cost of materials plus 15% markup based on shipped weights will be charged after

May 31, 2018. Material escalation will be based on published mill increases.

PURCHASER

By:

ROUCH REBAR, INC.

Date:

By: ’Z m gé%% A
Stephanie Dunyon, Presidént

Date: December 12, 2017




To: Page z of 2 2017-12-11 17:46:02 (GMT) 16193301819 From: Payco Specialties

Payco Specialties, Inc. A woman ownep susiness / € A
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE # 18502 - DBE / WBE # 102 - LABORERS LOCAL UNION # 1184 - LICENSE # 298637 C-32
CA DIR REGISTRATION # 1000003515

BID PROPOSAL

IPro;er.t Description: 11411204 RT 5, 805 {14%DBE) FB{d Date: 12/12/2017
Contract Time Limit: 120 w.n.{Liguidated Damagos: g 3,000.00 por C.0.| Addendunie Notad:
ttem Item J Estimated Unit of Unit Ttem
No, Description Quantity Measure Price Total
~ =
$ -
B
1 LEAD COMP PLAN (PAYCO OPERATIONS) 1.00 LS $ 3,000.00 | & 3,000.00 1
4 |veEmP sTRIPE 5550000 LF s osols ass00| Y,7%°¢
L]
T TEMP PVMT MARKER 130.00 EA S 1200 | § 1,560.00 ?l ﬂ'
19 |REMOVE YELLOW THERMO STRIPE (HAZ WASTE) 315000 LF s 1208 azeono| 1,7V
oo
B1 PVMT MARKER (RETROREFL) 370.00 EA S 10,00 { 8 3,700.00 L/-’ ? ?'
96 THERMO PVMT MARKING (EWNV) 1,570.00 SF $ 3101 % 4,887.00 rf 6b
96 6" THERMO STRIPE (EWNV) 7,760.00 LF 5 070 | % 5,432.00 b, wit
97 |8" THERMO STRIPE (EWNV) 245000] LF |s 1208 2,940.00 e
98 IREMOVE PAINT STRIPE 4110.00f LF 1% 0501s 208500] 3,0 %
Q9 REMOVE THERMO STRIPE 4,050.00 LF $ 0680|8 2,430.00 '}, “ ’ %
100 REMOVE THERMO MARKING 820.00 SF $ 200|$ 1,640.00 2, 19
102 |MOBILIZATION (PAYCO OPERATIONS) 1.00] LS $ 12,000,003 12,000,008 §) pre? ¢
s 5 i [ s
5 -
s =
$ -
$ =
$ =
$ - 1 -’ i
T
STIPULATIONS: 1Pl I PONSIBLE FOR ALL STIP! N 0 4 t
* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M fo contractor il - P /
* A signed Purchase Order or Subcontract is required prior to any work assoclated with this Proposal. 1 Mf"‘
* This Proposal is based on an 8 hour shift per workday, any overtime {premium time) will be paid by the Prime Contra aJw
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK 1S COMPLETED.
* Bond cost to be paid by Prime Contractor. ANY "TEROQ" COSTS/PERMITS TO BE PAID BY THE PRIME CONTRACTOR.
* Cancelation charge for any shift of work calied off within 12 hours of show-up time is $2,500.00
* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization / Move-In Is any work accomplished through consecutive shifts, Unavailable work and all extra-work will be charged
additional mobifizations upon completion.
" Payments are net 30 days. ANY AND ALL RETENTION is to be paid within 30 days from Payco's completion of work.
* Any eliminated BID ITEMS may require renegotiation of contract pricing.
EXCLUSIONS:
BONDS - TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - PERMITS - SURFACERE’NRS - ENGINEERING ..
INCLUSIONS:
CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE] ..
# of Working Days to Complete our Work: 8 # of Move-In's Allotted: 4 Add'l Move-n's:  § 2,500.00

BID AMOUNT: 5 46,734.00 ESTIMATOR: BILLTAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



12/11/2817 17:18 6615899984 - AUSTIN ENT PAGE BZIB§

AUSTIN ENTERPRISE

License #764893
P. O: Box 81926
Bakersfield, CA, 93380
: 661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 11-411204 Add # 1 noted
Rt 5/ 805, Fl Cajon

Bid Date: December 12, 2017

BID ITEM # 71 / Jointed Plain Conerete Pavement (RSC) (portion):
55cy

Daily Saw cut and vacuum contraction jomuts.............. ..$1,950.00 / shift

BID ITEM # 72 / Isolation Joint Seal (Asphalt Rubber ortion):

470 1f Widen, prep, furnish and install sealant. ._...........o.c.on. $12.42/M.evererenn. $5,837.40

Conditions for above items:

. Contractor to supply traffic control as required.

Contractor to provide layout and clear access to wotk area.

Contractor to provide access to water and approved slury disposal site.

_ One move in included for each item of work. Additional moves at $1,950.00 each.
Three weelks written notice required for acquisition of materials. ;

. A copy of this proposal to be used as an attachment in force in subcontract. .

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise



f11/42017 17:18 6615839384 AUSTIN ENT PAGE @1/82

FAX COVER SHEET : '_ ‘
AUSTIN ENTERPRISE
. License #764893
P. Q. Box 81926 -
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896
Send to: Hazard Constructien | From: Ty Conner
Attention: Estimating/ Date: December 11,2017
Fax number: 858-453-6034 Phone number: 858-200-3660

Total pages, including cover: 2
Comments

Project: . -CDOT HL1-411204 ~ "o To .
Rt. 5/805, El Cajon . ., .

Bid Date: December 12, 2017

Tyt a0
RS

This transmission may contain confidential dcvr privileged information, If you are not the uddressee or authorized
to receive this for the addressee, you must not 1se, copy, disclose or take any action based on this message or any
information herein. [f you have recetved this transmission in error, please advise the sender immediately by reply and
destroy the material in its entirety. Thank you



December 11, 2017 Deltech
Engineering Inc.

Mr. Bryan Seeger, P.E

Project Manager

HAZARD CONSTRUCTION COMPANY
6465 Mar Industry Drive

San Diego, CA 92121

Subject: Caltrans Contract No. 11-411204 to Construct MVP and Barriers and Pave
Gores, Islands and Slopes on State Route 5/805 in San Diego. Deltech’s Bid
for Handling and Disposal of ADL Z-2 Contaminated Haz Soil Waste.

Thank you for the opportunity to be part of your team for the Caltrans Contract No.
11-411204 to Construct MVPs and Barriers and Pave Gores, Islands and Slopes on State
Route 5/805 in San Diego. We have provided below our quote for the handling and disposal of
the ADL Z-2 Contaminated Haz Soil Waste on this project.

Bid Items Quantity Unit Price
22, Handling and disposal of 2,700 Tons $109.50/Ton ¢
Contaminated Soil (Z-2 ADL) to a S gy
Class 1 Non-RCRA Landfills in (0
California, Arizona or Nevada 5% % D
- J’ 279,
-
pne M7 i
Terms & Conditions
The above quote excludes:
s Excavations and Excavation Management Plans
2, Construction Design and management of Stockpiles
% Providing Staging Area and Staging Area Fencing
4. Trucking of Re-Usable Soil or Haz/Non-Haz for Stockpiling
3. Traffic Control/Control Plan
6. SWPPP
Z. Daily Work Site Waste Cleanup
8. Excavation Equipment Decontamination
9. BOE Taxes (Caltrans is Exempt from BOE Taxes)
10. Groundwater Dewatering or Pumping out Contaminated Groundwater
/il Shoring
12 Haz/Non-Haz Loading for Disposal
13. Lead Compliance Plan and Health & Safety Plans
4. Premiums for insurance above Deltech’s $1M Limit
Respectfully,
Ebbiteanga Abili
Principal

DIR REGISTRATION NO: 1000014756
Mail: P.O. Box 27214, Orange, CA 92863. 4913 E. Gerda Drive, Anaheim, CA 92807. Tel: 714 495 9755 Fax: 714 384 4594.
www.deltechengineeringinc.com. deltech@deltechengineeringinc.com
A General Engineering and Environmental Management Company
778185 A,HAZ



@ 33161 Camino Capistrano, Suite E
San Juan Capistrano, CA 92675

Office, (949) 542-4330

SUMMIT Fax, (949) 542-4331

ENVIRONMENTAL CONTRACTORS
December 12, 2017 ITEM BID COST
PROJECT: Caltrans Contract No. 11-411204
TO: Hazard Construction

ATTN: Bryan Seeger

Summit Environmental Contractors is providing this pricing proposal for the subject project.
Summit will be utilizing second tier DBE subcontractor for an estimated value $125,000

CONTRACT ITEMS

Bid # Item Code Bid Iltem Unit Price
1 070300 Lead Compliance Plan Plan $2,000
22 190105 Roadway Excavation (Type Z-2)* Ton $130.00

(Aerially Deposited Lead) f 2707 2%

! % 212%™ =
*Price Includes Transportation and Disposal Only # Se y

NON CONTRACT ITEMS

N/A Excavation Transportation Plan Plan $2,500.00

Pricing Assumptions

Add $6.00 a ton for night work.

Assumes onsite hours of operation are between 7:00 am and 4:00 pm.

23 ton per load minimum on all loads.

No loads will be billed at $750.00 per load.

Standby rate $118 per hour

Quote valid for 30 days

Rate includes waste profiling and scheduling with the landfill and pre-printed manifest
Truck availability is based on industry demand. The number of trucks available at the time
of the project cannot be guaranteed and every effort will be made to accommodate the
project needs

O ND O Wk =

Please contact me with any questions.
Cathy Partsch, Business Development, (949)370-5799
(949) 370-5799

CSLB License # 929061 Class A, C-21, C-57, HAZ

Certified Small Business No. 61973
DIR Registration #1000024682
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ROBERTSON’S

ROCK + SAND e« BASE MATERIALS
READY MIX CONCRETE

1-800-834-7557 1-800-232-3695
December 12, 2017
To: Bidding Confractor Bid Date: 12/12117 CALTRANS CONTR# 11411204
Atin: Estimating Map Page:
Yardage: D# 17- 804606 PREV WAGE-Y
RE: CA-DOT MVPS & BARRIERS IMPROVEMENTS - ROUTE 8, 805 ~ VARIOUS LOCATIONS - SAN DIEGO
Mix Design Description Price Per Yard
SC463B38 MINOR CONCRETE - 463LBS $76.50
SC505838 MINOR CONCRETE - 505LBS $79.85
COLOR LIQUID EQUIVALENT - DAVIS MESA BUFF FOR MIX SC505838 $28.95
SC550838 MINOR CONCRETE ~ 550LBS ~ CLASS lll $82.25
SC550M35 MINOR CONCRETE - 550LBS — MACHINE $82.25
$C590838 CLASS Il - 590LBS - 3600PSI §84.40
SC675B38 CLASS | - 675LBS - 4060P S| $88.90
SC188N13 CALTRANS 2-SACK SAND SLURRY $69.00
RRM16044 MINOR CONCRETE 3/8" = STAMPED CONCRETE $7985
COLOR LIQUID EQUIVALENT - DAVIS MESA BUFF FOR MIX RM16044 $28.95
SM446B39 CLASS | — HIGH EARLY W/ADVA, POLARSET 6000PSI (12 HOUR MIX) $ 200.00
GRACETA RAPID SET 2.8MPA @ 4HOURS V:ﬁ:%% POLARSET TYPE 3 RECOVER - $ 265.00
LB060008 S70FLEX@28 DAYS 3% AIR — PAVING MIX $8885

-
= CUSTOMER MUST NOTIFY ROBERTSON'S OF ANY JOB REQUIRING PREVAILING WAGES ADVERTISED ON OR AFTER JULY 1, 2015, IN
ACCORDANCE WITH AB219. THERE WILL BE A $2,500.00 ONE TIME FEE PER CONTRACT, PLUS $19.50 PER YARD PREMIUM ADDED TO ABOVE MIX
PRICE.™IF TOTAL CONTRACT IF LESS THAN 200 YARDS, WAIVE CONTRACT FEE AND ADD $28.50 PER YARD TO ABOVE MIX PRICE.™

WHEN PLACING ORDERS, PLEASE USE MIX I.D. NUMBERS AS QUOTED.

The purchaser shall ensure that Roberisons is provided copies of all reports of tests performed on concrete samples 1aken 1o determine

compliance specification reguirements, please e-mail es 10 gci ca.com. Costs for testii S 'on and/or mix de. when
required, are the responsibility of the buyer.

ROBERTSONS IS NOT A TESTING LAB, BASIC TRIAL BATCH IF NEEDED PER MIX COST APPROX. $2,000.00.

The above prices are net; discounts are included.

Environmental Fee: All concrete loads will be assessed $20.00 per load regardless of amount delivered.

Energy Surcharge: All concrete loads will be assessed $20.00 per load regardless of amount delivered.

Sales Tax: Sales tax is notincluded, please add appropriate sales tax to all items.

Standing Time: Four minutes per yard are allowed for each individual load for waiting and unloading at the jobsite. Additional time will be charged at a rate of $1.25

per minute.

Short Loads: One short load will be allowed daily per order after one full load has been delivered. Please refer to our current short load table for all other short

load fees.

Saturday Rates: Add $8.00 per cubic yard. Sunday Rates: Add $15.00 per cubic yard.

Plant Opening Fee: A fee will be charged to any orders to be delivered beyond the normal business hours of 5:00 a.m. to 3:00 p.m., Monday through Friday. Please call for

off-hour and holiday rates. **PLANT OPENING FEE $1,500 PER NIGHT**

Delivery: There Is no guarantee as to time or rate of delivery and there is no liability on the part of the seller for costs accrued by buyer due to delays.

Costs for testing, inspection and/or mix designs, when required, are the responsibility of the buyer.

Temperature: Prices above do not include cost associated with chilling or heating to meet project temperature specifications..

Chilled / Heated water are subject to availability & Ice requires a 72 hour notice.

Plans & Specs: The mixes guoted are not warranted to be acceptable for any particular use, purpose or application, nor are they warranted to be
ble for use in an rticular environment or _in n_with an lcular ditions. Buyer's selection of woted mix, unless

otherwise acknow! d _in writing b rison’s, will be deemed ithout the advice, consultation, recommendation or suggestion of

Robertson's and Buyer assumes all risks related to the seiection of the guoted product for any particular application.

All concrele provided under this bid shall conform to California Deparfment of Transportation Standard Specifications dated 2010, and excludes any revisions to Section 90-5.03

“Proportioning” regarding separate weigh hop pers for cement and fly ash and/or ASTM C94 “Caoncrete Uniformity” test for mixer trucks

Testing: The Supplier will not be held liable, financially or otherwise, for any delays or damages due fo the mishandling of samples, including but not limited lo, failures of test

results or negligence by Calirans Lab, Technicians, lesting methods or procedures. Specifically, the supplier will not be held liable for any concrete beam results cast by

Caltrans. Additionally, the supplier will not accept any responsibility for improper concrete handling, placement or curing by the conltractor or their designated representative

This includes shrinkage, reflective and random cracking in JPCP> This quote is based solely on the contractor abtaining approval of the LCB Mix number JB01153R, regardiess

of the gradation, durability or any test results of the recycled base used in the concrete mix

Page 2 of 2

200 S. Main St., Ste 200 . Corona, CA 92882
P.O Box 3600 . Corona, CA 92878-3600
(800) 834-7557 Ext. 6604
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BeCa.o vaddario FaxFinderOutilé (2/2) 12/12/2017 08:28:08 AM -0800

ROBERTSON’S

ROCK +« SAND « BASE MATERIALS
READY MIX CONCRETE

THE ABOVE CONCRETE PRICES ARE GOOD UNTIL 04/01/18, ADD $3.00 PER CUBIC YARD GOOD THROUGH 12/31/18, ADD $3.00 PER CUBIC YARD
GOOD THROUGH 12/31/19.

ALL MATERIALS & TRUCKING ARE SUBJECT TO AVAILABILITY.

This proposal is subject fo a signed acceptance from the buyer within 20 days, after which time it will be void except atthe option of the seller. Should you have any questions
regarding our proposal, please feel free to contact us at (800) 834-7557 We look forward to the opportunity of working with you.

This quote will supersede any master hauling agreements, purchase agreements, purchase orders, labor agreements and/or any written binding confracts.
Thank you for your consideration.
Beckie Daddario

Public Works Department
BD/bed

Buyer Acceptance: Title: Date:

Page 2 of 2
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P.O Box 3600 . Corona, CA 92878-3600
(800) 834-7557 Ext. 6604
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\*Ir\i-’ -.n i N S
Crush Materials Corp., 4 Dia . Aliso Viejo CA 92656
Fax: (949) 305-6634; Phone: (949) 887-0795
Certiﬁed Small Business # 1732361
DBIE#33958—IOO%C it
Volumetric Mixer Sales Quotation
Quote Date 12-12-2017
Project: 11-411204 nL
Location: In San Diego County at Various Locatio
Contractor: Various
Attention: Estimating
Fax or E-Mail: Misc.
MIX AND DESCRIPTION | PRICE PER YARD | f10 00
V75RSC 400 Mor @ Opening, 650 Mor @ 10 Days JPQPRS — 55 o = '
vioth | $32D.00 | x ¥ Y 46370
VLCBRS48 200 Psi @ Opening, 725 Psi @ 7 Days . 2
LCBRS - 31 Yards WP | P TN 3
Crew Charge Per Shift $1,500.00 AL
TOTAL CUBIC YARDS Apprdx.86 ,/1';:_”0 H’!
£,
Quotation Conditions: 7{;:,
1. Add $6.00 per cubic yard on 5-1-2018. Prices expire on 7-1-2018. 0
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate wasl"out area on sife to meet all ws; level and
accessible area for aggregate stockpiles and cemeént silos (if n supply adequate
water supply for volumetric trucks/mix based on daily projected production.
4. Buyers duties include but are not limited fo testing inspecfing the te, if ngcessary; provide a
safe ingress and egress for the delivery truck as well as a safe work site. Supplier s not responsible for
pavement cracking. |
5. Customer agrees to pay a service charge of 1 %4% per month on pn which are not paid
in full on or before the last day of the month following the date of d | charges may
apply for orders cancelled or orders |placed and theén put on hold
6. For this job quotation to be effectivewe must receifie your writt at our address no later
than sixty (60) days after the job quote date, othenjise the g ires. Notel This offer is held
open for less than the time pravided for under California UCC S
7. Delivery based on availability of five {5) mobile mixgrs.
8. MPQP / CT109 costs will be incu by Contractor [for mix design licable rate.
8. Delay charges subject fo applicable rates in additior) to the prices bve. Notch Pours $275 each
and Joint Seals will be charged at $250 per hour infaddition to the oted abpve
10. Exclude Caltrans Quality Control / Assurance plan and AASHTO
11. Buyer must inform Seller if this job is an AB219 preBailing wage | e jobs will incur
the charges listed above. If Seller is not notified the Buyer will be{charged wage esdalations, standby
fees, attomey fees and any penaities. 1
Buyer Acceptance ! Seller Acce?tanc
Name and Title | Date
|
Quote Presented by: Christine Runh Filg # 11]411204
Thank you (043) 8870795
i




) PLANET
lCARE
INNOVATIONS

Lic.# 1004655

Landscape Construction & Maintenance loece 21852,
DIR No. 100021853
41765 Elm Street Suite 101" Murrieta, CA. 92562 PH: (951) 363-3202 w Fax: (951) 363-3203
UNION CONTRACTOR

December 12, 2017
To: General Contractor
Attn: Estimating

Project: Construct MVP's / Barriers Routes 5 and 805 Various Locations in San Diego
CT Contract No. 11-411204

PROPOSAL

Description Quantity Unit Price Total

SEE ATTACHED BID SCHEDULE

Exclusions (EX) & Conditions (CD): C og
1}  Bond Premium (Rate is 3%). (EX) \,{ 0 M - 9

2) Water Meter, Utility Fees, License & Permit Fees (EX) f
3) Al Clear and Grub and Removal of Existing Vegetation, Rock (EX) ,/((/f‘o
4} Al Hardscape \w

5)  All Electrical Work (Except for Final Hook-Up to Controller). (EX) Yo~ % o 1 g
B) All Sub-Grade Preparation for all our work. {Grade must be received +/- .10). (EX/CD) ( ’; \'f

7) Traffic Control (EX) ? {
8) Cut, Cap, Patch, Removal and Replacement of Existing Asphalt/Concrete. (EX)

9) Boring and Slurry

10) Import/Export of Soil. (EX)

11) Waiver of Subrogation Cerl. (Additional charge of $400 each if requested). (EX)

12) Additional insurance / Certificate requirements other than our standard coverage & wording, i.e. endorsements. (EX)
13) Lighting for Night Work. (EX)

14) Joint Check Fee's. (EX)

15) Addenda 1-2 Noted (CD)

16) Any Retention Held Limited to equal rate as determined by Owner (CD)

17) Tree and Rock Removal, Tree pruning (EX)

18) Federal/State Prevailing Wage Rate Scale Included (CD)

19) Temp Safety Fencing (EX)

20) Storm Water Prevention BMP’'s

21) Minimum 60 working Days Required to compiete work (excluding plant establishment) (CD)

22) Minimum 10 working day lead time to schedule work (CD)

**THESE EXCLUSIONS AND CONDITIONS MUST BE INCLUDED IN SUBCONTRACT**



PLANET CARE INNOVATIONS INC. dba PCI LANDSCAPE

PROPOSAL
CALTRANS CONTRACT NO. 11-41 1204 3 L
BASE BID

LTEM NO. DESCRIPTION UNIT "TUNITPRICE | TOTAL
23 |ROADSIDE CLEARING (Limited to weeds only) LS LS '$ _ 15,000.00
24  |WEED GERMINATION SQYD 5930 $ 1.06 § 622650
25 CULTIVATION SQYD 500 [$ 1000 ' $  5,000.00
26 IRON SULFATE LB 100 . $ 200§ 200.00
| 27 RELOCATE YAGI ANTENNA EA 1 .$ 1,50000[8$ 1,500.00
| 28 |PACKET FERTILIZER : EA 680 $ 100§ 660.00
29  |SLOW-RELEASE FERTILIZER LB S 5§ % 45.00
30  |PLANT (GROUPH) EA | 2007 :§ 160 °'$ 311550
31 PLANT (GROUP A) EA 330 |3 14.50 $ 4,785.00
| 32 [PLANT ESTABLISHMENT WORK s LS L8 ! I8 i8S 2480000
33 \WOODMULCH _ oY 240§ 7400 [$  17,760.00
34 CHECK AND TEST EXISTING IRRIGATION LS ls ! LS $  14,800.00
35 REMOVE IRRIGATION FACILITY T $  18,900.00
38 CONTROL AND NEUTRAL CONDUCTORS ; LS - - 1S $  45,000.00
|37 1"REMOTE CONTROL VALVE “EA 1.3 45000  $ 450.00 |
38 11/2"REMOTE CONTROL VALVE - EA 2l % 49500 $  10,395.00
39 |2"REMOTE CONTROL VALVE EA 2 $ 80000 $ 120000
40 |IRRIGATION CONTROLLER SERVICE PLAN (80A) EA 1 $ 420000 $  4,200.00
41 '48 STATION IRRIGATION CONTROLLER SINGLE CABINET (80C) EA 1 |$ 1500000 $  15000.00
42 40 STATION IRRIGATION CONTROLLER SINGLE CABINET (80D) EA 1 $ 12,00000|$  12,000.00 |
|43 148 STATION IRRIGATION CONTROLLER SINGLE CABINET (80F) EA 1 . $ 1600000 $  16,000.00
44 40 STATION IRRIGATION CONTROLLER SINGLE CABINET (80F) EA 1 $ 1400000 $  14,000.00
45 |ANTENNA MAST EA 1 $ 1,00000[$ 100000
46 /INSTALL SR-STICKANTENNA 7 EA 1 |$ 210000 $ 4,200.00
| 47 CERTIFY EXISTING BACKFLOW PREVENTERS LS . " S $ 2,600.00
48 [FLOW SENSOR i EA 2 3 110000 % 2,200.00
49  |RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 16 | $ 82.00  $ 1,312.00
50 __'REPLACE VALVE BOX COVER LABEL EA 30§ 78.00 | $ —546.00 ]




| 51 [11/2" GATE VALVE _EA $=L08 600.00 | $ 600.00
52 |2"GATE VALVE 5 L gA -1 2  °§ 995.00 : $ 6,965.00

ol T o TR AR R b e EA 10§  1,400.00 | $  14,000.00

54 |1"PLASTIC PIPE (SCH 40) (SUPPLY LINE) LF 585 |8 5258 3,071.25
|55 |11/4" PLASTIC PIPE (SCH 40) (SUPPLY LINE) _LF 724 1§ 610 % 441640
| 56 112" PLASTIC PIPE (SCH 40) (SUPPLY LINE) LF 1864 '$ 8008 1491200
67 12" PLASTIC PIPE (SCH 40) (SUPPLY LINE) LF 1163 | § 000:$  10,467.00

58 3" PLASTIC PIPE (CL 315) (SUPPLY LINE) LF 1988 | § 1275|$  25347.00

59 10" CHDPPC ERE S LF 200 |$ 174.00 [ $§  34,800.00

60 _'10" PVC PIPE CONDUIT LF 360 ' § 115.00 | §  40,250.00

61 |HYDROSEED SF 28200 - $ 021 $ 5,922,00

_. 102 |MOBILIZATION (PORTION) LS 5 LS '$ 8,000.00
TOTAL= §  411,44585

- T 3 | | = £ S — i e : 77 i ._
SEE ATTACHED COVER SHEET FOR EXCLUSIONS/CONDITIONS




Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

DBE 8022 SBE 12567 Union Contractor

Phone: 951-245-1686
Fax: 800-783-4197

Lic. 576183 DIR 1000009249

To: Hazard Construction Co. Contact: Bryan Seeger
Address: 6465 Marindustry Drive Phone: (858) 587-3600
San Diego, CA 92121 Fax: (858) 453-6034
Project Name: 11-411204 Bid Number: 3391
Project Location:  Various Locations On Route 805, Sab Ysidro Bid Date: 12/12/2017
Addendum #: 1
== ==
Line # Item Description Estimated Quantity Unit Unit Price Total Price1
- 23 Roadside Clearing 1.00 LS $41,500.00 $41,500.00
24 Weed Germination 5,930.00 SY $0.28 $1,660.40
25 Cultivation 500.00 SY $7.25 $3,625.00
26 Iron Sulfate (LB) 100.00 LB $1.40 $140.00
- 27 Relocate Yagi Antenna 1.00 EACH $1,680.00 $1,680.00
28 Packet Fertilizer 660.00 EACH $0.26 $171.60
29 Slow-Release Fertilizer 15.00 LB $7.20 $108.00
30(F) Plant (Group H) 2,077.00 EACH $0.52 $1,080.04
31 Plant (Group A) 330.00 EACH $10.60 $3,498.00
32 Plant Establishment Work 1.00 LS $22,700.00 $22,700.00
33 Wood Mulch 240.00 CY $83.30 $19,992.00
F-34 Check And Test Existing Irrigation Facilities 1.00 LS $22,000.00 $22,000.00
35 Remove Irrigation Facility 1.00 LS $43,600.00 $43,600.00
36 Control and Neutral Conductors 1.00 LS $48,500.00 $48,500.00
37 1" Remote Control Valve 1.00 EACH $460.00 $460.00
38 1 1/2" Remote Control Valve 21.00 EACH $610.00 $12,810.00
39 2" Remote Control Valve 2.00 EACH $650.00 $1,300.00
40 Irrigation Controller Service Plan (80A) 1.00 EACH $4,020.00 $4,020.00
41 48 Station Irrigation Controller In Single Cabinet (80C) 1.00 EACH $19,800.00 $19,800.00
42 40 Station Irrigation Controller In Single Cabinet (80D) 1.00 EACH $18,400.00 $18,400.00
43 48 Station Irrigation Controller In Single Cabinet (80E) 1.00 EACH $19,800.00 $19,800.00
44 40 Station Irrigation Controller In Single Cabinet (80F) 1.00 EACH $18,400.00 $18,400.00
45 Antenna Mast 2.00 EACH $2,530.00 $5,060.00
46 Install SR-Stick Antenna 2.00 EACH $780.00 $1,560.00
i 47 Certify Existing Backflow Preventers 1.00 LS $6,810.00 $6,810.00
! 48 Flow Sensor 2.00 EACH $1,330.00 $2,660.00
| 49 Pop-up Sprinkler Assembly (Gear Driven) 16.00 EACH $90.10 $1,441.60
l 50 Replace Valve Box Cover Label 30.00 EACH $38.90 $1,167.00
151 1 1/2" Gate Valve 1.00 EACH $370.00 $370.00
E 52 2" Gate Valve 7.00 EACH $480.00 $3,360.00
| 53 3" Gate Valve 10.00 EACH $950.00 $9,500.00
‘ 54(F) 1" Plastic Pipe (Schedule 40) (Supply Line) 585.00 LF $4.00 $2,340.00
55(F) 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) 724.00 LF $4.15 $3,004.60
l 56(F) 1 1/2" Plastic Pipe (Schedule 40) (Supply Line) 1,864.00 LF $4.30 $8,015.20
| 57(F) 2" Plastic Pipe (Schedule 40) (Supply Line) 1,163.00 LF $6.35 $7,385.05
58(F) 3" Plastic Pipe (Class 315) (Supply Line) 1,988.00 LF $7.95 $15,804.60
59 10" Corrugated High Density Polyethylene Pipe 200.00 LF $87.90 $17,580.00
60 10" PVC Pipe Conduit 350.00 LF $360.00 $126,000.00
61 Hydroseed 28,200.00 SF $0.07 $1,974.00
Total Bid Price: $519,277.09
Notes:

= The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

12/12/2017 10:43:42 AM
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« Bond to'be provided upon start of substantial portion of work.

« Night work is excluded.

* Import or export of soil is excluded.

* Water meters, point of connection, cost of water and hot taps are excluded.

* Electrical is excluded except for final hookup to controller.

* All clear & grub is excluded.

* Cut, cap, patch and removal of concrete or asphalt is excluded.

* Traffic control is excluded.

* Retention to be held at the same rate as Owner to Contractor.

Pipe and wire to be installed prior to paving or hardscape.

* Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.

« 95 working day(s) required and includes 1 move-in(s). Additional move-ins=$1,000 each.

« Semi-truck access is required within 200 feet for mulch, compost, playground chip work.

* Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.

Hydroseed truck access is required.

Roadside clearing will be performed immediately prior to any landscape work.

All of the notes above to be made part of contract.

Proposal good for 60 days.

Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

« We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

« Work Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601 CLEARING & GRUBBING; C7215
CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE

STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC
» Items 23,27,34-60 may be applied to meet project DBE goal.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor. '/ 3 2 G T szé
4 o,
ACCEPTED: CONFIRMED:
The above prices, specifications and conditions are satisfactory Diversified Landscape Co.
and hereby accepted.
Buyer:
Signature: Authorized Signature:
Date of Acceptance: Estimator:  Juan Martinez

951-245-1686
estimating@diversifiedlandscape.com

12/12/2017 10:43:42 AM Page 2 of 2




Fax: (858) 453-6034

To:

From: Nick Dobson Fax: (844) 337-7347

DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS

Page 1 of 1 12112/2017 9:31 AM

License #285180
DIR #1000001634
BID DATE: 12112117
*ﬁ&(/l_lﬁé Access aoTE
PROJECT NAME:  11-411204
LOCATION: San Diego CA
Addendums; 1 noted

BOND RATE: 1%
[ Ttem Description — Unit____ | Unit Price Total

20p Treated wood waste (Partial) 7091 [LB| 3042 | $2,978.22

80 Guard Rail Delineator 27 EA|  $23.00 | $621.00)

88 Midwest Guard Rail 570 LF|_ $25.00 $1 ';,35‘0‘6. 0

89 Transition railing (Type WB) 2 EA| $3,521.00 $7,042.00)

90 _End Ancheor {Type SFT) 1 EA| ﬁ?.oo 3 ;EHKI

91 Softstop Terminal System 3 EA| $3,623.00 | $10,869.00

92 Remove Guardrall 560 LF| $7.50 $4,200.00

______ Removai 1 shift
Install 3 shifts
FRevision 8:10 AM, new access note below.
Total Bid: $40,657.22

NOTE: Contract or Letter of intent required within 80 days of bid in order to hold pricing.
Contractor to provide at least 6 weeks notice prior to mobllization.
Contractor to provide a secure laydown yard for all materials.
Based on 1 move-in. Each additional move in charged at $2500. ea.

# Price contingent upon guard rail machine access (14" wide),

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, STAKING,
GRADING, CLEARING & GRUBBING, SURVEYING, SPOILS REMOVAL, MAINTENANCE
BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING,
BACKFILLING AND COMPACTION, LOCATION OF UNDERGROUND UTILITIES, NATINA, POWDER COATING
ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.
Thank You, ; &
: Estimator / Project Manager
Nick Dobson
Ferreira Constructiuon Co., Inc. dba
Ferreira Coastal Construction Co. Phone 909-313-4852
15188 Vista Del Rio Ave. Cell 909-548-9552
emall ndobson@fereiraconstruction.com

Chino, CA 91710



Dec 12 2017 1234PM HP Fax page 1

_ ACE FENCE COMPANY
‘ 727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
o CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
“Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
; "We Are An Equal Opportunity Employer"

FAX QUOTE
TO :_General Contraétors ATTN : Estimator
FAX# 3 DATE _: 121147
FROM :_ Michael Abanilla PAGES _: 1

PROJECT : CADOT Construct MVPs and Barriers and Pave Gores, Islands and Slopes (Contract No. 11-411204)

At Various Locations, In San Diego Co., CA

BID DATE : 12/12/17 2:.00P.M.
SPECS  : per2015 CALTRANS Plans & Specs ADDENDUM: 1

ITEM ; DESCRIPTION Unit Qty Unit Price Amount

Proposal as follows:

20  TREATED WOOD WASTE (PARTIAL) LB 7,090.8

$ 078 $ 5,500.00

80 GUARD HAILING;DELINEATOR EA 27 8 35.00 $ 945.00
88 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 570 $ 3050 $ 17,385.00
39 TRANSITION FIAI:LING (TYPE WB-31) ' EA 2 $ 380000 $ 7,600.00
20 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 $ 815.00 $ 815.00
o1 SOFTSTOP TERMINAL SYSTEM EA 3 $ 4,10000 $ 12,300.00
92 REMOVE GUARQRAIL : LF 560 § 1000 § 5,600.00
TOTAL BID NT: § §0.145.00

* ITEM# 88 - CONéHEl'E BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL:IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

: E REFER ] EXCLUSI W. IF Y TION

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAFPEiH WITHIN 80 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.
EXCLUDE: DELINEATCRS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS:
RE-BAR; DEMOLITION; CLEARING &/GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL,;
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASFHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS: COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN: LANE CLOSURE;
HAULING OF SPOILS ils from ourlexcavalion are to be scattered in the immediate vicinity of our work, relocation of spails will be considered a order
INSURANCE: GENERAL LIABILITY - § 1,000,000 - § 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000 WORKMAN COMPENSATION - $ 1,000,000.
QCIP / CCIP PROJECTS - WC's PH%IUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE # A, B & 13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092, DBE #34153 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-411204 quote.xis




G&C EQUIPMENT CORPORATION

Page 1

1875 W. Redondo Beach Blvd, Ste 102 Q
Gardena, CA 90247 u°te
Phone: (310)515-6715 : :
Fax: (310)515-5046 Project Date Estimate #
12/11/2017 Q0-23602
Name / Address Ship To
ESTIMATORS CADOT # 11-411204
SAN DIEGO COUNTY, CA.
Terms Valid Until Rep
Net 30 8/17/2017 MG
Qty um Description item Descrip... | Cost Code/L...|  Unit Price Total
562.5 LF Item #88 MGS Guardrail (8" Block - Steel BID ITEM # 5.75301 3,236.07T
Posts), KGF101.97
Includes: 12/12'-6"/3'-1 1/2" W-Beam, 10"
PB's, 1 1/4"
SB's, Hdw - Galvanized (Posts & Blocks
Excluded)
2|ea Item #89 Caltrans (RSP 2013) Type WB BID ITEM # 987.71 1,975.42T
MGS (LEFT KT055.31L
HAND TRAILING END) Incl: 10ga/ 12ga
Thrie Beam,
10 GA A-Sym Transition Panel, Box Spacer
& Hrdware
(POSTS & BLOCKS EXCLUDED)
1|ea Item #90 MGS End Anchor (Type SFT) (RSP | BID ITEM # 31292 312.92T
AT7781 KA079.31
7/19/13) Includes 12'-6" MGS Anchor Panel,
(1) Anchor
Assembly, (1) 6' Soil Tube (EXCLUDES
Wood BCT Post)
94 lea Item #88 (CA) W6 x 8.5 x 6'-0" Post BID ITEM # 41.53596 3.904.38T
(Punched @ 4 P102.16
1/2", 7") (Caltrans 2006 A77C2)
94 | ea Item #88 14" Mondo Polymer W-Beam BID ITEM # 5.35702 503.56T
Block w/ P191.2
Hanger (GB14SH)
Subtotal
Sales Tax (7.75%)
Signature TOtal




G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247

Quote

Phone: (310)515-6715

Fax:  (310)515-5046 Project Date Estimate #
12/11/2017 QO0-23602
Name / Address Ship To
ESTIMATORS CADOT # 11-411204
SAN DIEGO COUNTY, CA.
Terms Valid Until Rep
Net 30 8/17/2017 MG
Qty um Description ltem Descrip... | Cost Code/L...| Unit Price Total
1|ea Buried Post End Anchor (Caltrans RSP BID ITEM # 210.85 210.85T
ATTT2 KA005.31
07/19/2013) Includes: 12'-6" MGS BP
Anchor Panel,
W6 x 15 x 8 Post, Plate Washer & 1"
Hardware
1|ea Freight Drop Charge BID ITEM # 110.00 110.00
FR100
1|ea RECEIVER FEE - PER TRIP (2 HR MAX) 250.00 250.00
Please Note: This Quotation is subject to
price escalation if
not ordered within 10 days. Subject to
material availability.
Guardrail Orders: Materials must be shipped
within 30
days of order date.
Delivery: Priced to ship in full truckloads
Other Terms:
Subtotal
Sales Tax (7.75%)
Signature

Total

Page 2




G&C EQUIPMENT CORPORATION

1875 W. Redondo Beach Bivd, Ste 102 Quote
Gardena, CA 90247

Phone: (310)515-6715 ; )

Fax:  (310)515-5046 Project Date | Estimste#

12/11/2017 QO0-23602

Name / Address Ship To

ESTIMATORS CADOT # 11-411204
SAN DIEGO COUNTY, CA.

Terms Valid Until Rep

Net 30 8/17/2017 MG

Qty Um Description Item Descrip... | Cost Code/L...| Unit Price Total

1. Installation By Others

2, Tt is the customer's responsibility to verify
materials quoted meet project requirements,
This includes

material specifications, sizes, quantities,
coatings, ctc.

3. Customer must inform G&C in writing
about a potential back charge prior to the
charge occurring,

G&C and Customer must come to a
resolution and written approval by G&C must
be received

Certifications:

DVBE #5092 Exp. 11-30-2018
SBE #5092 CUCP

DBE #820

SDB #WA0001-0015745

Subtotal $10,503.20

Sales Tax (7.75%) $786.10

Total $11,289.30

Page 3
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8531 Mission Blvd Jurupa Valley, CA 92509 Tel: 951-790-1652 Fax: 909-463-4985
Email: Kevine@teisales.com

Fax

BID#
11-411204
10! Estimator PO i e
Fax: Pages: 14
Phone: Date: 12/01/2017

JOB #: Construct MVPs and Barriers and

—___pave gores, islands, and slopes

cec:

Ourgent CJFor Review

[Please Comment [IPlease Reply
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(FAX)S09 463 4985

P.003/014

GHT AERIAL MANLIFT WORKING HIGHT

CAERIAL BOOMEETS 85ET:

85FT IGENIE 85' SYRAICGHT AERIAL MANLIFT WORKING HIGHT

5.5K GENIE GTH-5519 TELEHANDLER 5.5K 19FT 4F
[FORKS 60" FORKS FOR GENIE 5519 TELEHANDLER

[BuckeT BUCKET QUICK ATACHMENT FOR GENIE 5519 TELEHANDLER

10K CAT 10K TELEHANDLER 41
10K GENIE GTH 1056 10K TELEHANDLER 56FT 4F / 41
10K JCB 510-56 10K TELEHANDLER 56FT

10K MANITOU 10K TELEHANDLER

TRUSS 2' TRUSS BOOM FOR 10K TELEHANDLER

BUCKET BUCKET ATACHMENT 10-12K JCB TELEHANDLER

FORKLIFT ATACHMENT UNIVERSAL 10 &12K

5 12K REACHEORKEIFTS:
12K CAT 12K TELEHANDLER

12K GENIE 1256C 12K FOAM FILLED TIRES TELEHANDLER S5FT

12K JCB 512-56 12K TELEHANDLER 56FT

TRUSS 2FT & 6FT TRUSS BOOM JCB 12K & GENIE 12K TELEHANDLER

BUCKET BUCKET ATACHMENT 10-12K JCB TELEHANDLER

FORKLIFT ATACHMENT UNIVERSAL 10 &12K
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P.004/014

WHEEL BOBCAT MINI S70 WHEEL SKID STEER 36"
BUCKET 36"GRAPPLE BUCKETSS/S BOBCAT
WHEEL CAT 226B3 STANDARD WHEEL SKID STEER 4]
WHEEL CAT 232D STANDARD WHEEL SKID STEER 4F
WHEEL CAT 242D & TEREX V230 WHEEL SKID STEER 4F
WHEEL CAT 262D WHEEL HIGH FLOW SKID STEER 41 / 4F
WHEEL MUSTANG 2700V WHEEL HIGH FLOW SKID STEER 4F
WHEEL NEW HOLLAND 1225 WHEEL HIGH FLOW SKID STEER 3 /4l
TRACK CAT 259B3 TRACK SKID STEER 41
TRACK TEREX R190T TRACK SKID STEER 4F
[TRACK CAT 289C2 TRACK SKID STEER 41
BREAKER H650 BREAKER ATACHMENT SKID STEER
GRINDER GRINDER 18" ATACHMENT SKID STEER $10. PER TEETH
GRINDER GRINDER 24" ATACHMENT SKID STEER $10. PER TEETH
SWEEPER SWEEPERS ATACHMENT SKID STEER
GRAPPLE GRAPPLE BUCKET 72" ATACHMENT SKID STEER
TRENCHER |TRENCHER ATACHMENT SKIDSTEER
FORKS FORKS 48" ATACHMENT SKID STEER
AUGER AUGER ATACHMENT SKID STEER
BUCKET BUCKETS FOR SKID STEER 60"/72"/78"/84" /86"
BLADE DOZER BLADE 92" ATACHMENT SKID STEER
ROTORY ROTARY MOWER 72" ATACHMENT SKID STEER
SRIPLOADERS:

4X4 JOHN DEERE 210K SKIP LOADER 4%+ 4 N 1 BUCKETSKIP LOADER 4]
4X4 NEW HOLLAND U80C SKIP LOADER 4¥%4 4 N 1 BUCKETSKIP LOADER 4F

CASE 570N SKIP LOADER %X+ 4 N 1 BUCKETSKIP LOADER 4F

WHEEL TOADERS 2.5 YARD:

2.5 YARD

3.5 YARD

CAT 930 LOADER 3.5 YD

FORKS

41
3.5 YARD DOOSAN DL 250 LOADER 3.5 YD 4F
FORKS QUICK DISCONNECT FORKS DL250
DUMP SIDE DUMP BUCKET 3YD
4 YARD DOOSAN DL 300 LOADER 4YD 41
4 YARD CASE 821 LOADER 4YD 3
SKELETON  |SKELETON BUCKET 4YD
FORKS 72" & 84" QUICK DISCONNECT FORKS
SYARD CAT 966 LOADER 5 YD 3
SYARD DL 420 DOOSAN LOADER 5 YD 41
LR/FORKS LOADER ROLL ON FORKS

72" QUICK DISCONNECT FORKS

[os

AR ENCLOSE CAB

|D4

CAT D5K DOZER Siti2Lz SL
L C

L8
CAT D4K DOZER DAL & o

Qe
JPE BQ

(J
ARDS OPEN CABCAT

BACKHOESTARGE CAT 450

450/710 450E & JD 710 LARGE BACKHOE

|BREAKER BREAKER

WHEEL COMPACTION WHEEL 18" /24"

BUCKET BUCKETS CAT 450 16"/18"/24"/30"/36"/48"
FORKS ROLL ON FORKS FOR BACKHOE
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JOHN DEERE 410 BACKHOE MEDIUM PILOT CONTROL

410 4l / 4F
430 CAT 430 BACKHOE MEDIUM PILOT CONTROL 4
TERREX TEREX 840 BACKHOE STANDARD ENCLOSED CAB PILOT CONTROL 4F
420 CAT 420 BACKHOE STANDARD OPEN CAB PILOT CONTROL 3/4l
310 JOHN DEERE 310 BACKHOE STANDARD OPEN CAB PILOT CONTROL 41
BREAKER __ |BREAKER 1000LB
WHEEL COMPACTION WHEELS BACKHOE 18"/24"

BUCKET BACKHOE BUCKETS WR 12"/18"/24"/30"/36'/48"
SWIVEL SWIVEL BUCKET 36" WR BACKHOE
AUGER AUGER DRIVE 1/4WR BACKHOE

[T AUGER BIT 9"/12"/18" BACKHOE
[ar AUGER BIT 24"/30" BACKHOE
[err AUGER BIT 36" BACKHOE
EXT AUGER EXTENTION 2'/4' BACKHOE
FORKS ROLL ON FORKS FOR BACKHOE

CAKCIMINEEXCAVATORS KUBOTA U7 B KXU1R

4K

KUBOTA U17 & KX018

BUCKETS

BUCKETS 9

"/12/16"/18"

AUGER DRIVE McMILLEN X1475

8K KUBOTA U3552 4l

BREAKER  [KUBOTA U35 BREAKER

WHEEL COMPACTION WHEEL 12"/16"

BUCKETS _ [BUCKETS 9"/12"/16"/18"/24"/36"/

TILT TILT BUCKET 36"

AUGER KUBOTA AUGER DRIVE MOTOR 35"
TZRWHNEEXCAVATORS KUBOTA US55

12K KUBOTA US55

[BREAKER  |KUBOTA U55 BREAKER

WHEEL COMPACTION WHEEL 18"

BUCKETS _|BUCKETS 12"/18"/24"/36"

AUGER

12K

MUSTANG 550Z QUICK DISCONNECT COUPLER

BUCKETS

BUCKETS MINI MUSTANG 55 12"/18"/24" /36"

N

20K

CAT 308 EXCAVATOR 41 / 4F
20K KUBQOTA KX080 EXCAVATOR 4F
20K MUSTANG 800Z EXCAVATOR 4F
18K TEREX TC75 EXCAVATOR 41

|BREAKER BREAKER 100LB/F

WHEEL COMPACTION WHEELS BACKHOE 18"/24"
|BUCKETS BUCKETS WR 12"/18"/24"/30"/36"/48"
SWIVEL SWIVEL BUCKET 36" WR BACKHOE
AUGER AUGER DRIVE 1/4WR BACKHOE

AUGER BIT 6" BACKHOE
BITS AUGER BIT 9"/12"/18" BACKHOE
BITS AUGER BIT 24"/30" BACKHOE
BITS AUGER BIT 36" BACKHOE
EXT AUGER EXTENTION BACKHOE
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28K CAT 314 WITH 52iJiKLE BOON: EXCAVATOR <
30K KOBELCO SK 140SR EXCAVATOR 3
30K CASE 145D EXCAVATOR 4F
30K DOOSAN DX 140 EXCAVATOR 41 / 4F
BREAKER _ [BREAKER 30K EXCAVATOR
WHEEL COMPACTION WHEEL 18"/24"/36"
THUMB THUMB BUCKET 36"
BUCKETS _ |BUCKETS 18"/24"/36"/48"
PADS RUBBER PADS REf ™AL

RaTE N Ih. STAL t\""LJ“\I EE

55K

KOBELCO 215 EXCAVATOR ZERG SWikG 3
55K DOOSAN DX235 EXCAVATOR FERD SWipG 4]
55K HITACHI 225 EXCAVATOR ZERD SWiNG 4]
50K KOBELCO SK 210 EXCAVATOR “1aNDARD 4]
50K DOOSAN DX210 EXCAVATOR STANDARD 3
S0K CASE DX210 EXCAVATOR STANDARD 4F
48K WHEEL |DOOSAN DX 210 WHEELED EXCAVATOR 3
BREAKER BREAKER 215/210
WHEEL COMPACTION WHEEL 24" & 36"
THUMB THUMB BUCKET 42" & 48"
BUCKETS BUCKETS 24"/30"/36"/48"/54" /60"
ARTICULATE |ARTICULATING 72" BUCKET
V-BUCKET  |V- BUCKET 24" X 60"
PADS RUBBER PADS RENTAL RATE & IN"' AJ\'-’?ON cEL

100K KOBELCO SK 485LC EXCAVATOR 5T ANDARD
|BREAKER SREAKER 485/480 100KEREAKER
80K KOBELCO SK 350 EXCAVATOR STANDARD 41
80K CASE CX350 EXCAVATOR STANDARD 4F
72K CAT 328D EXCAVATOR ZERD SWING 3
|BREAKER BREAKER 330/350/328 72K & 75K

COMPACTION WHEEL 24"/36"

COMPACTION WHEEL 48"

THUMB BUCKET 72K-100K

BUCKETS 24"/30"/36"/40"/42"/48"/60" /66" /72"

60" SKELETON BUCKET

V- BUCKETS

SLAB DRAGON 42" BUCKET

9 WHEEL 2 WHEE:L RUBBER TIRE ROLLER ATLAS CP142

24" 84" %NGLE UM ROLLER DYNAPAC 250 SMOOTH & PADFOOT 374l
84" 84" SiMGLE DRLUM ROLLER DYNAPAC 3500 W/BLADE SMOOTH & PADFOOT 4F
66" 66" ZiNGLE DHUM ROLLER DYNAPAC SMOOTH & PADFOOT

66" 66" SINGLE DRIUM ROLLER DYNAPAC W/BLADE SMOOTH & PADFOOT

54" 54" %:NGLE DRUM ROLLER DYNAPAC SMOOTH & PADFOOT

10-12 TON  |DOUSBLE DRUM ASHHALT ROLLER DYNAPAC 20i-12 TN

8-10 TON DidBLE DRUM ROLLER ASPHALT 2-10 TON

48" 48" DOVELE DRUM EMOOTH ROLLER DYNAPAC CC1200 4-5 70N

261 36" DOUBLE DRUM ShMOOYH ROLLER DYNAPAC CC900G 1-3 T8N

28" DOUBLE DRUM Sh4207H ROLLER WALK 2EHIND ROLLER

REMOTE BOELERS WALKBEHIND:

STRAIGHT 1% DYNAPAC REMOTE STRAIGHT ROLLER

ARTICULATE
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[RAMMER

RAMMER JUMPING JACK 1.2"/€" PAD

|PLATE

VIBRATORY PLATE COMPACTOR 24"

DUMPTRUCKS STO 7 YARD & 10:70 14 YARD:

10 YRD

10-14 YRD DUMP TRUCK "CLASS A* BOARDS REPLACEMENT $120

5YRD

5-7 YARD DUMP TRUCK BOARDS REPLACEMENT $120

TRAILERS DUMP & FLIAT BEDS

DUMP

FLAT BED

WATER TRAILER 540 5811.0N TOWABLE

500 GAL

2K WATER TRUCK 2,200 GALLON

4K WATER TRUCK &,C00 38LLON 6X6 "CLASS A"
10K WATER TOWER 1.00C GALLON

KUBOTA & KIOTI TRACTOR

KUBOTA 100HP AG TRACTOR

72" 72" SCRAPER BOX

AERATOR AERATOR TURF TRAC

AERATOR AERATOR STAND ON

15FT BATWING LANDPRIDE 15FT
MOWER FLAIL MOWER 60" MINI MAX
REDEXIM REDEXIM PKG TURF

2,5 TON GEARMORE 2.5 TON DUMP TRAILER
48&5TON |GEARMORE 4 TON DUMP TRAILER
4&5TON |GEARMORE 5 TON DUMP TRAILER
LASER LASER SCRAPER BOX

TILLER ROTOTILLER 61" G/M

RAKE SAND RAKE 3WD 4500ZA

SOD SOD CUTTER WALK 3ERIND
DRESSER TOP DRESSER ATACHMENT
DRESSER TOP DRESSER WALK BEHIND
DRESSER TURF TOP DRESSER

VACUUM TURF VACUUM

CHIPPER VERMEER CHIPPER TOWA3LE
CUTTER VERTI CUTTER VC60

GRINDER

[RT45

RIDE ON TRENCHER DITCHWITCH

lRT450 RIDE ON TRENCHER VERMEER 6" & &" CUT 41 / 4F
W/B-HIND  |WALK B-HIND TRENCH RT16 DITCEWITCH A CUY

2XSEATER 2¥ SEAVER GOLF CART UTILITY VEHICLES

AXSEATER A3 SEAVER GOLF CART UTILITY VEHICLES

8 HGHTTOWERS

TOWER LIGHT TOWER 4X 1,000 WATTS TOWABLE

GLOW NIGHT GLOW LIGHT BLN STAND & TOWABLE

45KW GENERATOR DIESEL £5xVA TOWABLE CARB
6000 WATTS |GENERATOR 6000 WATTS

CORD TEMP POWER A3LE 4 WIRE S50FT

BOX TEMP POWER SPIDER BOX

185CFM ATLAS COPCO 135 CEM

400CFM AIRMAN PDS400S &40CCFh TOWABLE CARB
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[3518 CHIPPING HAMMER & T-HANDLE
[RIVET RIVET BUSTER

60LB AIR HAMMER 60 LB

S0LB AIR HAMMER 90LB

TAMPER AIR POWDER PUFF TAMPER
40LB ELECTRIC HAMMER 40LBS

|soLB ELECTRIC HAMMER 60LBS

HOSE 50' X 3/4 AIR HOSE

A/CUTTER  |ASPHALT CUTTER 11" SELL 555.14

BUSHING BUSHING TOOL9" SELL$72.30

CHISSEL NARROW 1" SELL $19.32 /12" CHISSEL SELL$16.08
CHISSEL COLD CHISEL 12" OAL. X1" SELL $12.18

CHISSEL MOILBULL 14" SELL $20.70 / 18" SELL $21.48
CHISSEL CHISSEL 3" PAVING SELL$25.50

CLAY CLAY SPADE 4-1/4 SELL $82,80 4-1/2 SELL5135.96
CLAY CLAY SPADE FOR ELECTRIC HAMMER SELL $74.39
POINT MOIL /BULL HAMMER CHISSEL SELL $17.75
POINT RIVER BUST JUMBO POINT SELL $19.44
DRILL WHIRL BIT 18" SELL 5102.60
BLAST SANDBLAST BOT CLEMCO 300 LBS
CONCRETE SAW & VIBRATORS:
14" CONCRETE SAW 14" WALK BEHIND GAS POWER HUSQVARNA
ELECTRIC ELECTRIC CONCRETE VIBRATOR
GAS GAS CONCRETE VIBRATOR BACKPACK GAS POWEL

IVACCUM TRAILER 500 GALLON DITCHWITCH & VERMEER

WATER PLNIES
2" ELECT 2" ELECTRIC SUBMERSIBLE WATER PUMP
2" 2" GAS MULTIQUIP PORTABLE WATER PUMP
8t 3" GAS MULTIQUIP PORTABLE WATER PUMP
4" 4" GAS MULTIQUIP PORTABLE WATER PUMP
6" 6" DIESIEL POWER TRASH WATER PUMP TOWABLE TRAILER

"We proudly support Sroetsiphy Military Cutraach woaw. trontsishtmilitsrymo.org
“This organization is helping our Veterans who Seal with TS5 snd Transitioning hack to civdlian iife”
Cheny them nut ¥ ynu know 2 veteran or serogong nurrenthy serving.
Frremne: Q0G-345-5020  Addmss: 1009 Brooks S Unit © Ontaric €4 53762
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Metro s

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

November 17, 2017 CUCP# 44841
Metro File #7628

Mr. ERIC LEWIS
Trinity Equipment Inc
8531 Mission Rlvd
Jurupa Valley, CA 92509

Subject: Disadvantaged Business Enterprise Certification

Dear Mr. ERIC LEWIS:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan
Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business
FEnterprise (DBE) as required under the 11.8. Department of Transportation (11.S. DOT) Regulation 49 CFR Part 26, as amended. This
certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification
Program (CUCP) database of certified DBEs under the following specific area(s) of expertise that you have identified on the NAICS codes form of
the application package:

NAICS 423810: CONSTRUCTION AND MINING (EXCEPT OIL WELL) MACHINERY AND EQUIPMENT MERCHANT
WHOILESALERS
NAICS 532412: CONSTRUCTION, MINING. AND FORESTRY MACHINERY AND EQUIPMENT RENTAL AND LEASING

Your DBE certification applies only for the above code(s). You may review your firms information in the CUCP DBE database which can be
accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continuing DBE status, you are required to submit an annual update along with supporting documentation. If no changes
are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your
DBE status remains in effect unless Metro notifies you otherwise.

Also, should any changes occur that could affect your certification status prior to receipt of the annual update, such as changes in your firm's name,
business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth
standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under
Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or
incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records
and documents by Metro.
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Page 2
November 17, 2017

Trinity Equipment Inc

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at (213) 922-2600. For
information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Shirley Wong
Sr. Certification Officer
Diversity & Economic Opportunity Department
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Mr. ERIC LEWIS
Trinity Equipment Inc
8531 Mission Blvd
Jurupa Valley, CA 92509

Subject: Small Business Enterprise Certification

Dear Mr. ERIC LEWIS:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles
County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to

be certified as a Small Business Enterprise (SBE) as required under Metro's SBE Program.

Please log into our system at https://metro.gob2g.com/L.asp?GO=677 to read and print your official certification approval
letter for your records.

Congratulations, and thank you for your interest in the SBE program.
Sincerely,

Shirley Wong

Sr. Certification Officer

Diversity & Economic Opportunity Department

Los Angeles County Metropolitan Transportation Authority (Metro)

Diversity & Economic Opportunity Department
https://metro.goh2g.com
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May 31, 2017

Certification ID 2004795
Trinity Equipment, Inc.
8531 Mission Blvd.
Jurupa Valley, CA 92509

Subject: Small Business Certification Approval
Dear Business Owner:

Congratulations on your State of California Small Business (SB) certification! Your
business is now eligible to participate in the State's SB program's goal to spend
25percent of the state’s annual contracting dollars with small businesses. Each certified
SB receives a five-percent bid preference on applicable solicitations.

Your SB Certification is valid from May 24, 2017 to May 31, 2019.

Proof of Certification
To view and print your certification profile, including the certification effective and
expiration dates, go to hiips://www.caleprocure.ca.gov, then:
¢ Click on “Quicklinks”
Click on “Find certified SB/DVBE".
Enter your business name or your Certification ID number.
Click the Search button.
Click on your business name and your supplier profile will display. Print this page
for proof of your active certification.

To view your keywords and classifications, click on “View Keywords” or “View
Classifications”.

Bid Notifications
To receive bid notifications, your firm must have a registration in CaleProcure. Go to

hitps:/Avww.caleprocure.ca.gov to get registered.

Annual Submission Requirement

During your certification, a copy of your most recently completed federal tax return(s) as
filed with the Internal Revenue Service must be submitted to the Office of Small
Business and DVBE Services (OSDS). If you have been granted a tax filing extension
with the Internal Revenue Service, submit a copy of the extension form and annual
financial statements; then submit a copy of the tax return once filed. If you have
employees, include the California Employment Development Department's "Quarterly
Contribution Return and Report of Wages (Continuation)” (Form DESC). If you have

PROCUSEMENT DIVISION ~ Smoht 8usiness & DVAE Services | Hole of Coilfomis | Talornia Geovervmaent Opecadians Agency
OV Jrd Shess, 1ot Finar. Roor; 401 | Wast Xooramenin. CA 25808 | P UIASTVE.AV4D F 0 ia S8 ARSQ
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out-of-state employees, submit the employee documentation comparable to Form
DESC. These annual submissions also apply to all affiliated businesses.

Maintaining Certification Profile
Visit https://www.caleprocure.ca.gov to update your certification profile online.
Alternatively, you may complete a Certification Information Change form located at

hitp /ivaww documents dgs . ca.gov/pd/smallbus/cerichange pdf and send via mail, fax
916.375.4950 or by email to OSDSHelp@dgs.ca.gov

Recertification

Complete and submit an online application at hitps://www.caleprocure.ca.gov no more
than 90 days prior to the expiration date whether or not you receive a recertification
notice from OSDS.

Business Structure Change

If your business has changed its structure (for example; sole proprietorship to
corporation), please call our office at 916.375.4940. Your business must submit a new
application with the required supporting documentation, including documentation from
the Internal Revenue Service verifying the new Tax |dentification Number (TIN) for the
entity.

Withdraw Certification

If your business is no longer doing business, has been sold or no longer meets
certification eligibility requirements, you can complete and submit a Certification
Information Change form located at

hitp//Aww documents.dgs ca.gov/pd/smallbus/certchange. pdf

to withdraw your certification. Certification eligibility requirements are located at
http://www.dgs.ca.gov/pd/Programs/OSDS/SBEligibilityBenefits.aspx

Prompt Payment Program

SB certification guarantees higher interest penalties for late payment of undisputed
invoices. For information regarding prompt payment, go to
hitp//www.dgs.ca.gov/pd/Programs/QSDS/PromptPavment.aspx

You may purchase a rubber stamp by completing the Prompt Payment Rubber Stamp
Order form at www.documents.dgs.ca.gov/pd/smalibus/ppstampreq.pdf

If you have any questions, please contact me at 916.375-4925, by email at
Angel.Hood@dgs.ca.gov or by fax 916.375.4950.

Sincerely,

: i
Angel Hood

Certification Officer
Office of Small Business and DVBE Services
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TerraWeEsT INC.

engineering contractor
Prop #: 17-124
December 12, 2017

BID PROPOSAL

Estimating Department,
Terra West, Inc respectfully submits a quotation for the following project:

Owner: Caltrans
Contract: 11-411204
Location: Rte 805

Bid Date: 12/12/2017

Item No. Item Description Qty Unit Unit Price Extension— 7?;(&
13 Prepare Storm Water Pollution Prevention Plan 1 LS $2,250.00 $2,250.00 l 0
L ] ]
Routine weekly QSP Inspections (based on 275 \&,
- working days. Does not include plant establishment) 57 EA $275.00 $12,825.00
- Rain Event QSP inspections EA $275.00
Rain Event Action Plan EA $150.00 $150.00
14 Storm Water Sampling and Analysis Day 1 EA $600.00 $600.00
15 Storm Water Annual Report 1 EA $500.00 | § ™ $1.006-00

SWPPP inclusions:
»  Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
» Additional SWPPP hard copies will be billed at $85.00 each. Request for changes to SWPPP after initial acceptance by owner
will be billed at the rate of $90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

Weekly storm water site BMP inspections.

Coordination with onsite supervisor for any corrective actions identified during inspection.

Recommend amendments to the SWPPP.

Quarterly Non-Storm Water inspections.

Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision,
installation and maintenance of BMPs.

Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water
Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Y VYVVVY

Rain Event Inspections:
» Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during
extended rain events, and within 48 hours after a qualifying rain events (0.50” of rain or greater).
» Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:
» Contingent on contracting for QSP monitoring services.
» Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 « D.B.E. #CUCP 36931 « D.I.R. REGISTRATION #100000731%

Terra West, inc ¢ 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 « Ph 619 488 3000 Fax 619 568 3475
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TerraWesT INC.

engineeering contractor

Rain Event Action Plan:
» Contingent on contracting for QSP monitoring services.
» _To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:
» Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and
turbidity will be sent a laboratory for results.

Standard Exclusions:
» Dewatering Plan.
» Hazardous Material Handling/Disposal Plan.
» Contaminated Soil Handling/Disposal Plan.
» Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP
619-488-3000 office
619-568-3475 fax

858-518-1424 cel
roberto@terrawestinc.com

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 « D.B.E. #CUCP 36931 ¢ D.L.R. REGISTRATION #1000007319

Terra West, Inc = 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 « Ph 619 488 3000 Fax 619 568 3475



From (510) 350-9088 Mon 11 Dec 2017 02:44:33 PM MST MST Page 1 of 1

110 8. Mary Ave

Ste. #2 #103

Nipomo, CA. 93444
Phone: 805-748-8576
Fax: 510-350-9088
E-Mail:

COLE 204563 , IR 1000008131, DEE 39432 vb@lfirmainc.com

12/10/2017

Project:

11-411204

Construct MVPs and barriers and pave gores, islands and slopes.
11-8SD-5,805-Var

We are pleased to provide you with a bid for the items listed below based on plans
and specifications and (1) addendum

Item Code Description Unit Quantity Unit Price Total
Prepare Storm Water

13 130300 Pollution Prevention LS 1x $2,250.00 $2,250.00
Plan

1§ 130230 LropereAnnusl EA 1x  $1,250.00 $1,250.00
Report

1. Special testing and permits not in contract.

2. Price includes (1) electronic copy and (5) printed copies.

3. BMP materials and supplies not in contract.

4. Final Hard Copies delivered when we receive final payment.

5. Price Good For 30 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

Vecents Brave

Vicente Bravo
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Civil Engineering and Stormwater Solutions
December 8, 2017

RE: Proposal for SWPPP for Caltrans 11-411204, Bids 12/12/17
Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work, We provide civil and stormwater engineering services.

Scope of Work:
A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
L. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
IL Prepare Water Pollution Control Drawings as part of the SWPPP.
I11. Exclusions: Installation and implementation of water pollution practices, providing a WPC

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available as an
additional service upon request.
B. Storm Water Annual Report
11 Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This
service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare SWPPP (Bid Item No. 13) $2,800

B. Storm Water Annual Report $600
($600 EA x 1, Bid Item No.15)

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Smncerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018

Annual Revenue Under $1 Million, In Business Since 2005

Taxpayer Identification Number (TTN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA - 95620
PHONE: 707-693-1926 » FAX 707-471-0318 « ESTIMATING@TULLYGROUP.COM
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02:17 PM PST

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

TO:18584536034

FROM: 7076739999

Page:

Contract no.:

Caltrans 11-411204

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number

ltlem of work and description of services to be subcontracted or materials to be provided -

Amount
($)

13 Prepare SWPPP
15 Annual Report

2,800
600

1f 100% of an item is not to be performed or fumished by the DBE, describe the exact

portion of the item to be performed or furnished.

Total $3,400

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's augon’zed representative:

Katelyn Anderson

Printed name of DBE's authorized representative:
Office Manager

Title of DBE's authorized representative:

12/8/2017

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate f ts. For alt

te format inf ti

contact the Forms

Management Unit at (916) 445-1233, TTY 711, or wrile to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2



B:zan Seeger

From: DAN NAPIER (DNA INDUSTRIAL HYGIENE) <email_F8121E66-
BADE-494C-98C0-2B5D4B11B824I@bidmail.com>

Sent: Tuesday, November 28, 2017 12:22 PM

To: Bryan Seeger

Subject: Subs CT 11-411204 Construct MVP's and Barriers and Pave - DNA INDUSTRIAL
HYGIENE

Bid Response Comment
CT 11-411204 Construct MVP's and Barriers and Pave Gores,

Islands and Slopes Subs

From

DNA INDUSTRIAL HYGIENE
DAN NAPIER (dan@cihcsp.com)
111 N. SEPULVEDA BLVD.
MANHATTAN BEACH CA 90266

Bid Response

Y

Comment

$700.00 LCP

To stop receiving bid response comments via email, update your notification settings in BidMail
Share. <&~
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Adanta, Inc.

1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894

Fax (707) 736-8368

Adanta

8(a), DBE, MBE, WBE
DBE Certificate #37357
DIR Registration #1000029442

December 7, 2017

Attn: Estimator
Subject: Caltrans Contract 11-411204

Description Oty Unit Cost Total Cost
LEAD COMPLIANCE PLAN 1 LS $1,300

TOTAL $1,300
Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced
project. This quote includes up to two revisions per plan without additional cost and all plans are
delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are
available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at
cheryl. moore(@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any
questions.

Sincerely,

Kimberly Patz, President



12/11/2017 07.46

Business License Number 024765

5780 Olinda Road Phone: (510) 854-9402
El Sobrante, CA 94802

Page 1/1

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334

DIR # 1000005242

Fax: (510) 256-0103
Email: tomkoprek@appianswppp.com

ATTN: Estimator

RE: Contract:

Rid Nata-

Friday, December 8, 2017

Caltrans - 11-411204

Construct MVPs and barriers and pave gores, islands and slopes.

Naramhar 12 20N17

Please find below the APPIAN SWPPP guote for the referenced project.

ltem

Item #

Code

Items bid individually

Bid Price

1

730

I .ead (lompliance Plan*

$1,900.00

* Plan preparation only. Awareness Training. Monitoring or Sampling & Analysis not included.

Good Luck,

el Ly

| homas Koprek

Estimator

(510) 854-9402



To: Hazard Construction Company Hazard C Page 1 of 1 2017-12-12 19:17:32 (GMT) 17606457117 From: Christopher smith

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd. DIR # 1000015138
Fallbrook, Ca. 92028 CERTIFIED SMALL BUSINESS
760-535-7880 Fax 760-760-645-7117 Contractors License # 590246

SMITH & SON

BID DATE: 12/12/17
PROJECT: 11-411204

DEAR ESTIMATOR

SMITH AND SON WOULD LIKE TO TAKE THE OPPURTUNITY TO BID WITH YOU CONSTRUCTION
AREA SIGNS. PRICE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. PRICE DOES NOT ¢ &

INCLUDE REPLACEMENTS. ™M’

NOT A BID PACKAGE e ® 41”;7(,,;
| '

#2 CONSTUCTION AREA SIGNS 28,500.00 LUMP SUM — /" 1}3’9\

p

45 PLASTIC TRAFFIC DRUMS 50.00 EACH

#6 PORTABLE FLASHING BEACON 950.00 EACH

#10 TEMORARY CRASH CUSHION MODULE 169.00 EACH

#11 ALTERNATIVE CRASH CUSHION 6,000 EACH

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO
CALL CHRIS SMITH AT 760-535-7880

THANK YOU FOR YOUR TIME AND CONSIDERATION.
SINCERELY,

CHRISTOPHER R. SMITH

ESTIMATOR

MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS



To: Hacw.w wu..struction Company Hazard C  Page 1 of 2 2017-12-12 19:05:35 (GMT) 17606457117 From: Christopher smith

Quality Traffic Control
13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax
(888)839-9857
www.QualityTrafficControi24-7.com

DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory,
DIR#1000014062

To: Estimator

Project: 11-411204
Bid Date: 12/12/17

***Traffic Control Services*** day or night lane closures

1 lane, 1 direction, 1 truck, 2 people 8 hours 1,350.00
2 lanes, 1 direction, | truck, 2 people 8 hours 1,500.00
3 lanes, 1 direction, 1 truck, 2 people 8 hours 1,600.00
4 lanes, 1 direction, 1 truck, 2 people 8 hours 1,700.00
Complete freeway, 1 truck, 2 people 8 hours 1,700.00
Ramp closure 1 to 4 ramps, 1 truck 2 people 8 hours 1,400.00
1 attenuator truck (when needed) with driver 8 hours 950.00

Flagging Operation with Rumble Strips, 2 people 8 hours 1,710.00
Pilot car operation with Rumble Strips, 3 people 8 hours 2,490.00
Additional person (traffic tech, driver) 650.00

*  No charge for ramp closures adjacent to closed lane No charge for relocating closure
during same shift

«  Each additional closure performed by same crew performed will be charged at 50 %

*  Subtract 400.00 for closures needing only one person

*  Electronic message boards (when needed) will be charged at 125.00 a day in addition to
lane closure price if maintained by traffic control crew.

*  Anytime after 8 hours will be charged to contractor as overtime at the rate of 110.00 per
person per hour.

»  First 8 hours on Saturday or Sunday add 300.00 per person for overtime rate difference.
Quality traffic control will need 24 hour notice when scheduling a closure to insure proper
equipment and personnel. Cancellation made less than 4 hours will be charged at 40 % of
closure ordered.

»  All rental equipment and traffic control crews are subject to availability

*  Time starts when first piece of equipment is placed and ends when last piece of equipment
is picked up. Please allow average of 60 minutes for each closure to place and remove
equipment.

PRICES CAN BE CHOSEN BELOW ONLY WHEN LISTED FOR TRAFFIC CONTROL.

#2 CONSTUCTION AREA SIGNS 31,900.00 (PRICE INCLUDES
PROJECT ID SIGNS, TRAFFIC HANDLING, DETOURS, AND STAGE CONSTRUCTION. NOT
RESPONSIBLE FOR MAINTENANCE OR REPLACMENTS.)



To: Hacaiu wonstruction Company Hazard C Page 2 of 2 2017-12-12 19:05:35 (GMT) 17606457117 From: Christopher smith

#5 PLASTIC TRAFFIC DRUMS 49.00 EACH
#6 PORTABLE FLASING BEACON 990.00 EACH
#8 PCMS SEE BELOW
#10 TEMPORARY CRASH CUSHION MODULE 179.00 EACH
#11 ALTERNATIVE CRASH CUSHION 5,900.00 EACH

***Bare Equipment Can Be Used Separately***

Portable CMS $125 daily, $380 weekly, $900 monthly
Flashing Arrow Signs $50 daily, 160 weekly, $450 monthly
Portable light towers $80 daily, 240 weekly, $575 monthly
Attenuator Truck w/out driver $300 daily, 1050 weekly, $2790 monthly

Cone Truck w/buckets and arrow board $300 daily, $1050 weekly, $2800 monthly
$75charge each direction per unit (delivery/pickup). All Rental vehicles are charged $0.45 per

mile,
portal to portal

Submitted by: Jose L Segura

Company: Quality Traffic Control

Accepted by:

Dater 12-12-2017  Jose L Segura-Estimator

IF YOU HAVE ANY QUESTIONS
PLEASE CALL (760)535-7880
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MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE
T0: PLAN HOLDER ATTN: ESTIMATOR
PROJECT 11-411204
BID DATE 1212017

#*CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3 $27,500.00
*¥FOR PLAN PAGE THQ1 SIGNS, ADD $9000.00

ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3**INCLUDES PLAN | $38,000.00
PAGE THQI1 SIGNS

ITEM #2 INCLUDES 2 TYPE II FUNDING SIGNS

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) | $1,550.00

ADDITIONAL ITEMS:

ITEM #5 $34.00 EA

ITEM #6 $195.00 EA *INCLUDES 20 EXTRA BATTERIES

ITEM #8 $790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)

ITEM #10 | $179.00 EA

ITEM #11 | $2,850.00 INCLUDES DELIVERY, INSTALL & PICK-UP*CONTRACTOR TO SUPPLY
WATER

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY
MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR Y OUR TIME AND CONSIDERATION.

SINCERELY,

hZﬁé/ii{.}{/ Maneri P 9c1 - 1%~ 1053

C CONTROL, INC QU STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL
UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS.
ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00,
UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD
SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RA'TE OF 3% OF THE BOND
AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECTTO
ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BEHELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741

TEMECULA, CA 92592 DIR #1000043135
0:951-6955104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY
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MANERI TRAFFIC CONTROL, INC.

BID DATE 12/12/17
PROJECT 11-411204
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1,850.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,200.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,500.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) $990.00
ADDITIONAL LABORER (1-8 HOURS) $650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $990.00
| OVERTIME: (AFTER 8 HOUR SHIFT)
+  HOURLY RATE PER LABORER | $115.00
WEEKEND RATE: ‘EEST 8 HOURS ON A §ATURDAY OR SUNDAZ!*NO EXCEPTIONS*
*  RATEPER LABORER | $295.00
CANCELLATION: (IN TOWN)
+ 4 HOURS PRIOR TO SHOW UP NO CHARGE
»  DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
+  DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS) :
+ LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) [ $90.00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**
RAMP NOTIFICATION SIGN (EACH) | $190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)
*« DAILY $325.00
*  WEEKLY $990.00
+  MONTHLY $2,850.00
*  DELIVERY $200.00
® PICK-UP $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)
» DAILY $185.00
*  WEEKLY $400.00
«  MONTHLY $790.00
»  DELIVERY $75.00
* PICK-UP $75.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
* DAILY $50.00
*+  WEEKLY $185.00
+  MONTHLY $550.00
*  DELIVERY $100.00
*  PICK-UP $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)
*« DAILY $75.00
*  WEEKLY $200.00
+ MONTHLY $500.00
*  DELIVERY $100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM

INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741
TEMECULA, CA 92592 DIR#1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY
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MANERI TRAFFIC CONTROL, INC.

951-695-56105

p.3

Query Criteria
Firm ID: 38078
Firm Type: DBE

Firm D
Firm/DBA Name
Address Line1
Address Line2
Clty

State

Zlp Codel

2Zlp Code2

Malling Address Linet
Malling Address Line2

Malling City
Malling State
Malling ZIp Code1
Malling ZIp Code2
Certification Type
EMall

Contact Name
Area Code

Phone Number
Alt Area Code

Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Countles

Districts

DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity

Firm Type

38078
MANERI THAFFIC CONTROL
47423 RAINBOW GANYON RO

TEMECULA
cA
82532

DBE

oaw & mano araticcontrol.ce™
MAHIA MANEHI

1951)

6355104

L)

(851}

6355105

DEPAHTMENT OF TRANSPORIATION
01, 13,10, 30. 33, 36, 37, 40; 42, 56,
04:95.07. 08. 11,12,

23835C; 561390;

C1210 Tran ¢ Count, C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTHOL SYSTEM;

C31 Construchon Zone iralhc Ceatro’ Coatracion, D42 $g1 11stal ation;

F
HISPANIC
DBE

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741
TEMECULA, CA 92592 DIR #1000043135
0:951-695-5104 DBE #38078
F: 9516955105 SB#2003406

UNION SIGNATORY



To: Hazard Construction Company Hazard C Page 1 of 1 2017-12-12 19:17:32 (GMT) 17608457117 From: Christopher smith

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd. DIR # 1000015138
Fallbrook, Ca. 92028 CERTIFIED SMALL BUSINESS
760-535-7880 Fax 760-760-645-7117 Contractors License # 590246

SMITH & SON

BID DATE: 12/12/17
PROJECT: 11-411204

DEAR ESTIMATOR

SMITH AND SON WOULD LIKE TO TAKE THE OPPURTUNITY TO BID WITH YOU CONSTRUCTION
AREA SIGNS. PRICE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. PRICE DOES NOT ¢ &

INCLUDE REPLACEMENTS. ™M’
NOT A BID PACKAGE e 4.,ng
#2 CONSTUCTION AREA SIGNS 28,500.00 LUMP SUM — “", Mo

#5 PLASTIC TRAFFIC DRUMS 50.00 EACH 4

#6 PORTABLE FLASHING BEACON 950.00 EACH

#10 TEMORARY CRASH CUSHION MODULE 169.00 EACH

#11 ALTERNATIVE CRASH CUSHION 6,000 EACH

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO
CALL CHRIS SMITH AT 760-535-7880

THANK YOU FOR YOUR TIME AND CONSIDERATION.
SINCERELY,

CHRISTOPHER R. SMITH

ESTIMATOR

MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS



Bzan Seeger

From: carole <carah770@hotmail.com>

Sent: Monday, December 11, 2017 10:48 AM

To: Bryan Seeger

Subject: 11-411204 BID

FLASH TRAFFIC

CERTIFIED DBE-WBE BID
#39950

DIR # 100015697
P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099
flashwbe@outlook.com

Hazard Construction
State Contractor License: 963168
Atten. Bryan Seeger

Thank you for the opportunity to bid on Cal Trans Project

11-411204

In San Diego Co. For

Portable Changeable Message Sign

Item 8

Per 28 days

Price per Board 850.00

150.00 delivery per board

150.00 pick up per board.

The price above includes monthly service and maintenance on each board
Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff
Flash Traffic
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Q/NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

PARAMOUNT OFFICE

16213 ILLINOIS AVE, PARAMOUNT, CA 90723
OFFICE: 310-513-6209 FAX: 310-513-6299

SAN MARCOS OFFICE

855 RANCHEROS DR, SUITE A, SAN MARCOS, CA 92069
OFFICE: 760-798-0810 FAX: 760-798-0812

WWW.ENORTRAFFIC.COM

DIR# 1000007079
DVBE/SBE# 37084
DBE/MBE/SBE# 37718
STATE LICENSE# 931953

DATE: 12/06/2017
ATTN: ESTIMATING
CALTRANS PROJECT #: 11-411204

BID DATE: 12/12/2017 AT 02:00 PM
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TRAFFIC CONTROL

DESCRIPTION | RATE
MONDAY-FRIDAY

TWO MAN CREW, 1 LANE, | DIRECTION (08 HOUR SHIFT) $ 1,450.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (08 HOUR SHIFT) $ 1,525.00
TWO MAN CREW, 3 LANES, 1 DIRECTION (08 HOUR SHIFT) $ 1,600.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (08 HOUR SHIFT) $ 1,675.00
SATURDAY

TWO MAN CREW, 1 LANE, I DIRECTION (10 HOUR SHIFT) $ 2,305.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (10 HOUR SHIFT) $ 2,367.50
TWO MAN CREW, 3 LANES, | DIRECTION (10 HOUR SHIFT) $ 2,430.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (10 HOUR SHIFT) $ 2,492.50
SUNDAY

TWO MAN CREW, 1 LANE, 1 DIRECTION (10 HOUR SHIFT) $ 2,845.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (10 HOUR SHIFT) $ 2,907.50
TWO MAN CREW, 3 LANES, 1 DIRECTION (10 HOUR SHIFT) $ 2,970.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (10 HOUR SHIFT) $ 3,032.50

*ABOVE PRICE INCLUDES: 400 CONES, 1 TRAFFIC TRUCK, 4 ARROWBOARDS, 12 ADVANCED WARNING
SIGNS, 2 STANDARD RAMP SIGNS, 30 SMALL SIGNS, 2 BEACONS.

FOR EACH ADDITIONAL LANE IN OPPOSITE DIRECTION ADD [$§ 75.00
RAMP CLOSURE 1-4 STANDARD RAMPS PER LOCATION (08 HOUR SHIFT) [$ 1,550.00
*ABOVE PRICE INCLUDES: 150 CONES, 4 C2 (CA), 18 LARGE SIGNS, 60 SMALL SIGNS.
MONDAY-FRIDAY

ATTENUATOR TRUCKS (08 HOUR SHIFT) $ 1,100.00
ATTENUATOR TRUCKS (10 HOUR SHIFT) $ 1,326.00
ATTENUATOR TRUCKS (12 HOUR SHIFT) $ 1,552.00
SATURDAY

ATTENUATOR TRUCKS (10 HOUR SHIFT) [$ 1,390.00
SUNDAY

ATTENUATOR TRUCKS (10 HOUR SHIFT) [ $1,660.00

*UPON AVAILABILITY FOR ALL ATTENUATOR SERVICES AND/OR RENTAL.

*NOTE: ALL LABOR IS INVOICED PORTAL TO PORTAL, TIME DOES NOT START OR STOP AT JOBSITE.
LABOR TIME STARTS AND STOPS AT E-NOR YARD. ANY LABOR AFTER 8 HOURS WILL BE INVOICED AT
THE OT AND DT RATES LISTED.

OVERTIME

OT HOURLY RATE PER MAN (AFTER 08 HOURS) $  109.00
DT HOURLY RATE PER MAN (AFTER 12 HOURS) $§  136.00
TRAFFIC CONTROL PLANS

TRAFFIC PLANS WITH NON-ENGINEER STAMP (EACH PAGE) $§ 350.00
TRAFFIC PLLANS WITH ENGINEER STAMP (EACH PAGE) $ 650.00
STRIPPING TRAFFIC PLANS (EACH PAGE) $ 3,500.00

Page 2 of 4




| RATE

DESCRIPTION
PCMS BOARDS (EACH)

DAILY $ 200.00
WEEKLY $ 400.00
MONTHLY $ 1,000.00
DELIVERY $ 100.00
PICK UP $ 100.00
ARROWBOARD (EACH)

DAILY $ 70.00
WEEKLY $ 200.00
MONTHLY $ 500.00
DELIVERY $ 100.00
PICK UP $ 100.00
LIGHT TOWER (EACH)

DAILY $ 200.00
WEEKLY $ 400.00
MONTHLY $ 1,100.00
DELIVERY $ 100.00
PICK UP $ 100.00
ATTENUATOR TRUCK W/OUT DRIVER (UPON AVAILABILITY)

DAILY $ 270.00
WEEKLY $ 1,100.00
MONTHLY $ 3,200.00
DELIVERY $ 100.00
PICK UP $ 100.00

*MILEAGE CHARGE IS .45 CENTS PER MILE.
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NOTE: ALL PROVISIONS WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

1

2.

10.

11.

12,

NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.

PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.

IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN,
ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT
ADDITIONAL CHARGES.

PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM
CITIES INVOLVED.

PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY
PATROL UNIT.

ADDITIONAL 3 %% INCREASE ADDED EVERY YEAR ON JUNE 30™.
THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

IF SPECIAL WORDING INSURANCE IS NEEDED. THE AMOUNT IS TO BE PAID BY
CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %
OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE
REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES,

EXLUDES SPECIAL INSURANCE REQUIREMENTS (I.E. INCREASED GENERAL
LIABLITY FOR RAILROAD INSURANCE).

IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

E-NOR INNOVATIONS IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND
FACILITIES NOT SHOWN ON PLANS OR NOT MARKED OUT BY OTHER AGENCIES (IE.
CALTRANS, COUNTY, CITY AGENCIES).

ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO
WORK BEING PERFORMED BY E-NOR INNOVATIONS.

CONTRACTOR WILL BE CHARGED FOR ALL E-NOR INNOVATIONS EMPLOYEES AND
STAFF FOR ALL CLASSES/TRAINING REQUIRED FOR PROJECT.

NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND
FAXED/MAILED TO OUR LONG BEACH OFFICE.

Should you have any questions, please contact me at:
Office: (310) 513-6209 - Email: randall@enortraffic.com

Sincerely,
Randall Freese
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Los Angeles County One Gateway Plaza 213.922,2000 Tel
Metropolitan Transportation Authority Los Angeles, CA goo12-2952  * metro.net

)\

M et ro CALIFORNIA UNIFIED CERTIFICATION
PROGRAM

CUCP #37718

August 19, 2014
Metro File # 5146 -

Mr. Ronald Jones

E-Nor Innovations, Inc.
16213 lllinois Ave.
Paramount, Californla 80723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los
Angeles County Metropolitan Transportation Authorily (Metro) has determined that your firm meets the eligibility
standards to be certified as a Disadvantaged Buslhess Enterprise (DBE) as required under the U.S. Department
of Transportation (U.S, DOT) Regulation 49 CFR Parl 26, as amended. This cerlification will be recognized by all
of the U.S. DOT recipients in California. Your firm will be listed In the California Unified Certification Program
(CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the

NAICS codes form of the application package:

NAICS (2007) Description

541340 Drafting Services

541620 Environmental Consulting Services

561990 All Other Support Services (Flagging (i.e. traffic control) services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant
wholesalers)(Reseller)

Your DBE certification applles only for the above codes. ' You may review your firm’s information in the CUCP DBE
database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions
must be submitted to Melro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form

(which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status
remains current. If there are changes, Metro will review to determine continued DBE eligibliity. Please note, your

DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur. that could affect your certification status prior to recelpt of the No Change Declaration
Form, such as changes in your firm's name, business/malling address, ownership, management or control, or
fallure to meet the applicable business size standards or personal net worth standard, please notify Metro
immediately. Failure fo submit forms and/for change of information will be deemed a fallure to cooperate under

Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it Is determined that it was knowingly obtained
by false, misteading, or incorrect information. Your DBE cerlification is subject to review at any time. The firm

thereby consents to the examination of its books, records and documents by Metro.

FAE-Nor Insmtion; oD Appowel Lalier2ne

1sisrz

Small Business Certilleation Unit
Owno Gatoway Plaza, Mail Stop 29-8-4, Los Angeles, CA 000122082
Ph: 218-199-2600 Fax: 218-923-7060




Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please
contact us at 213-922-2600. For information on Melro contracting opportunities, please visit our website at

www.metro.net.
Sincerely, |

V[ag) =
Marilyn White

Certification Consuitant - HSW Services
Diversity & Economic Opportunily Department

EAE-Nor [esoovtiony loce DIES dfproned Letierdoc

Small Business Certification Unit
One Gateway ['laza, Mail Stop 99-8-4, Los Angeles, CA p0012-2052
Ph: 818-022-0600 Fax: 918-922-7660



CALIFORNIA UNIFIED CERTIFICATION PROGRAM
- DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BBACH, CA 90810

Owrner: RONNIE JONES
Business Struchure; CORPORATION

This certificate zcknowlcdgcs that said ﬁrm :s approved by the Califorata Unilied Cert:ficaho;: Program (CUCP) as a Disadvantaged Business Euterprise (DBE) as defined by
the U.S. Departroent of Trausportation (0OT) CXR 49 Part 26, as may be umended, fox the following NAXCS codes: :

NAICS Code(s) * Indicates primary NAXCS code : *

¥ 541340 Drafting Scrvices

3 » 123990 Other Miscellancous Durable Goods Merchant Wholesalers
561990 All Other Support Sexvices

541620 Environmental Consulting Services

Work Category Code(s) e
C1200 . CONSTRUCTION AREA SIGNS 3 " C1201 . TRAFFIC CONTROL swm : %
C8700 CONSULTANT, NONI:NGNI:ER]NG C8765 - ' DRAYTING »
C9999 . BROKBR i _ e Josio . mvmonmmmx,qum
- . b o iy 3

Licenses s 6 ke - .r .

C3i CoastmchonéoncTrafﬁc Con‘n'ol Con.tmctor s o SFe e P S 2 2

+ . T, -, “":. . iy .
CERTIFYING AGENCY: *

UCP Fitm Numbeor ; 37718
LOS-ANGELES COUNTY ME'I'RO TRANSPORTATION AUTHORITY' (MTA) .

ONE GATEWAY PLAZA - . /'23__—-
LOS AVQQEU:S CA 90012 0000 e i E July I8, 2013

(213) 9222600 : S CUCP OFFICER

o > )

:mwumwmm M TLCATY: DIPOL KRV

T




Proposal/Quote %

Statewide - Poway BID DATE: 12/12/17
TRAFFIC SAFETY & SIGNS License # 975518 CONTRACT INFO
13755 Blaisdell Place 11-411204
gg P;lejfg#m 1000001109 Poway, CA 92064 11-SD-5,805-VAR
- Ph (858) 679-7292 PROPOSAL: 112040
Fax (858) 679-7117 ESTIMATOR
Chris Jones
CLIENT: EST PROJECT:
=STIMATING DEPARTMENT 11-411204

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

Proposal General Notes:
THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEMS #2 (STATIONARY), 6, & 10 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #2 (PORTABLE) & 5 ARE FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE
YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.

TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 6 MUST GO TOGETHER.
ITEMS #20 & 82 THRU 87 MUST GO TOGETHER.
ITEMS #83 THRU 85 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA.

ADDENDUM #1 ACKNOWLEDGED.

002 CONSTRUCTION AREA SIGNS 1LS 46225.00/LS 46,225.00

INCLUSIONS:
(2) TYPE Il FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1, THQ-1, & TH-12 ONLY.

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN *$1,550.00/8 HRS.
COMPLETE CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN *$1,550.00/8 HRS.
Connector/Ramp closure with Detour during lane closure *$150.00/EACH
Additional Lanes, Ramps, and/or Miles *$50.00/EACH
Additional T.C. Truck (no equipment) *$225.00/SHIFT
Additional T.C. Tech *$675.00/8 HRS.
Impact Attenuator Vehicle with Driver *$950.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
$350.00/day; $1,200.00/1 week; $3,000.00/4 weeks; $150.00 delivery & $150.00 pick up each
Surcharge $0.75 per mile, portal to portal, after 20 miles per day credit

*  Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

- Overtime $95.00/8-12 hrs/man; Doubletime $115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional
travel time will be charged at $30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum
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11-SD-5,805-VAR 112040 12/08/17
ITEM# DESCRIPTION QUANTITY PRICE_ AMOUNT
charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.
- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at $50.00 per Traffic
Tech.
NO RETENTION HELD FOR TRAFFIC CONTROL.
)05 TRAFFIC PLASTIC DRUM 130 EA 45.000/EA 5,850.00
J06 TEMPORARY FLASHING BEACON 20 EA 550.000/EA 11,000.00
)08 PORTABLE CHANGEABLE MESSAGE SIGN
SPECIFICATIONS:
DAILY RENTAL RATE $160.00/DAY
WEEKLY RENTAL RATE $480.00/1 WEEK
4 WEEK RENTAL RATE $1,200.00/4 WEEKS
$75.00 delivery & $75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control.
DAY rate is applied if STSSI maintains PCMS during traffic control operations.
010 TEMPORARY CRASH CUSHION MODULE 300 EA 200.000/EA 60,000.00
011 ALTERNATIVE TEMPORARY CRASH CUSHION
ABSORB-350
SPECIFICATIONS:
ABSORB-350/TL-3/9 ELEMENT
DAILY RENTAL RATE $85.00/DAY
WEEKLY RENTAL RATE $320.00/1 WEEK
4 WEEK RENTAL RATE $800.00/4 WEEKS
ABSORB-350/TL-2/5 ELEMENT
DAILY RENTAL RATE $70.00/DAY
WEEKLY RENTAL RATE $240.00/1 WEEK
4 WEEK RENTAL RATE $600.00/4 WEEKS

$75.00 delivery and $75.00 pick up each from yard (no installation)
Delivery / removal with installation (EMPTY) - $325.00 each; (FULL) - $525.00 each; Relocation - $525.00 each

020 TREATED WOOD WASTE 2298 LB 1.000/LB 2,298.00

SPECIFICATIONS:
TREATED WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER

ITEMS TO BE HANDLED BY OTHERS.

080 GUARD RAILING DELINEATOR 27 EA 20.000/EA 540.00
082 REMOVE ROADSIDE SIGN 17 EA 75.000/EA 1,275.00
083 FURNISH SINGLE SHEET ALUMINUM SIGN 6 SF 7.000/SF 42.00
(0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
084 FURNISH SINGLE SHEET ALUMINUM SIGN 250 SF 7.500/SF 1,875.00

(0.080"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI)
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11-SD-5,805-VAR 112040 1210817
ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

)85 RETROREFLECTIVE SHEETING (TYPE XI) 260 SQF 4.000/SQF 1,040.00 v
)86 ROADSIDE SIGN - ONE POST 17 EA 350.000/EA 5,950.00 ~
)87 SIGN POST SUPPORT SYSTEM 12 EA 3900.000/EA 46,800.00

399 PROPOSAL PROVISIONS

SPECIFICATIONS: _
- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days
from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise
agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted
pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional
compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the
project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than
Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of $3.00a
day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover
and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations $1,500.00 each, unless negotiated prior
to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
-Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and
or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included
with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior
to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety
and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone
else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00
Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall
promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary,
Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs,
Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown
on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside
sign panels will not be received by Statewide Traffic Safety and Signs, inc. earlier to 15 working days prior to scheduled
installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved
before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins $1,500.00 each, unless negotiated
prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in,
ONE (1) move-in. Additional move-ins $1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and
Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
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11-SD-5,805-VAR 112040 12/08/17

ITEM # DESCRIPTION QUANTITY PRICE AMOUNT

- No retention is to be held on Traffic Control and Equipment Rental.

TOTAL BID: $182,895.00

Signed:

Print:

Dated:

Title:




G&C EQUIPMENT CORPORATION

1875 W. Redondo Beach Blvd, Ste 102 Qu Ote

Gardena, CA 90247

Phone: (310)515-6715 : _
Fax: (310)515-5046 Project Date Estimate #

12/11/2017 Q0-23606

Name / Address Ship To

ESTIMATOR CADOT # 11-411204
SAN DIEGO COUNTY, CA

Terms Valid Until Rep

Net 30 8/17/2017 MG

Qty um Description Item Descrip... | Cost Code/L...| Unit Price Total

6| SF FURNISH SINGLE SHEET ALUM. SIGN | Bid Item # 83 8.195 49.17T
(.063 UNFRAMED) FOR TYPE XI
SHEETING

250 | SF FURNISH SINGLE SHEET ALUM. SIGN | Bid Item # 84 8.635 2,158.75T
(.080 UNFRAMED) FOR TYPE XI
SHEETING

260 | SF RETROREFLECTIVE SHEETING (TYPE |Bid Item # 85 4.235 1,101.10T
XI)
1|ea Freight TO BE 0.00 0.00
DETERMINED
1|ea RECEIVER FEE - PER TRIP (2 HR MAX) 250.00 250.00

NO HARDWARE INCLUDED WITH
ROADSIE OR MAST ARM SIGNS
INSTALLATION NOT INCLUDED

Certifications:

DVBE #5092 Exp. 11-30-2018
SBE #5092 CUCP

DBE #820

SDB #WA0001-0015745

Subtotal $3,559.02

Sales Tax (7.75%) $256.45

7
Total $3,815.47
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I A © Phone (858) 587-3600
Fax (858) 453-6034

- - 6465 Marindustry Place
San Diego, CA 92121

HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

November 20, 2017
LIST OF BIDDER’ S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP Listing to run:  UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-411204

PROJECT: Construct MVP’s and Barriers and Pave Gores, Islands and Slopes
LOCATION: San Diego County — Various Locations on Route 5, 805

BID DATE: December 12, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-411204/
*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL,
LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY,
ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT
SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END
TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL
SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.



IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If
your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the
subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining
bonding, lines of credit or required insurance, equipment, supplies and or materials. Please
visit our website to view Hazard Construction Company’s Insurance Requirements for
General Liability, Auto and Workers’ Compensation for Subcontractors at
http://www.hazardconstruction.com/HCCInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point
forward All contractors and subcontractors who bid or work on a public works project must
register and pay an annual fee to DIR. No Subcontractor may be listed on a public works
projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor’s legal name
or license number: https://efiling.dir.ca.gov/PWCR/Search.action
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TRANSMISSION OK

JOB NO. 3838
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 11/20 08:15
TX/RX TIME 00' 33
PGS. 2
RESULT OK
I B N Phone (858) 587-3600
AR Fax (858) 453-6034
A B 6465 Marindustry Place
HAZARD San Diego, CA 92121
hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

November 20, 2017
LIST OF BIDDER’ S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569

to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com

to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP Listing to run:  UNTIL BID DATE

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-411204

PROJECT: Construct MVP’s and Barriers and Pave Gores, Islands and Slopes
LOCATION: San Diego County - Various Locations on Route 5, 805

BID DATE: December 12, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-411204/
*** THIS IS A PREVAILING WAGE PROJECT ***
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TRANSMISSION OK

JOB NO. 3837
DESTINATION ADDRESS 8748569
SUBADDRESS

DESTINATION ID

ST. TIME 11/20 08:14
TX/RX TIME 01’ 00

PGS. 2

RESULT OK

R
A8 B
HAZARD

CONSTRUCTION

November 20, 2017
LIST OF BIDDER’ S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
to:  DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM  Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencran idclerk.com
ADVERTISING DATES: ASAP Listing to run:  UNTIL BID DATE
llllllIIIIIIIIIIIIIIIIIIIIIIIIII.U'IIIl-lllIIIIIIIIIIIIIIIIIIIlllllllllllllll.l
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)

PROJECT #: 11-411204

PROJECT: Construct MVP’s and Barriers and Pave Gores, Islands and Slopes
LOCATION: San Diego County - Various Locations on Route 5, 805

BID DATE: December 12, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or

equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are

available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B
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TRANSMISSION OK

JOB NO. 3839
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 11/20 08:15
TX/RX TIME 00' 58
PGS. 2
RESULT OK
A R Phone (858) 587-3600
Fax (858) 453-6034
. - 6465 Marindustry Place
San Diego, CA 92121
HAZARD hazardconstruction.com
CONSTRUCTION License No. 750542 A/B

November 20, 2017
LIST OF BIDDER’ S - (FREE BIDDERS LIST AD)
FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
to: DAILY CONSTRUCTION SERV (Reed Pub)  Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com
ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE
TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-411204

PROJECT: Construct MVP’s and Barriers and Pave Gores, Islands and Slopes
LOCATION: San Diego County — Various Locations on Route 5, 805

BID DATE: December 12, 2017 BID TIME: 2:00PM

CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hqg/esc/oe/project_ads_addenda/11/11-411204/
** THIS IS A PREVAILING WAGE PROJECT ***



* Proof of Publication

December 4th

In the year of 2017

Seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers
in the areas of work included in, but not imited to these listed below:

SUBTRADES: Lesd Compliance Plan, Construction Area Signs, Traffic Coniral System, Striping And Pavement Markers,
Portable Changesble Message Sign, Prepare SWPPP, Trested Wood Waste, Hazardous Waste TruckingDisposal, Landscape And
Irrigation, Aggregate Supply, Ready-Mix Concrete Supply, Asphall Concrete Supply, AC Dike, Rapid-Strength Concrete Supply,
Joint Seal, Minor Cancrete (Flatwork), Midwest Guardrai System And End Treatments, Roadside Signs, Concrete Barrier, Modity
Existing Electrical System, Bar Reinforcing Steel, OC Testing, Trucking.

Project: Construct MVP's and Barriers and Pave Gores, Islands and
Slopes
Owner: Caltrans Project #: 11-411204
Location: San Diego County- Various Locations on RTE 5,805
BID DATE: December 12, 2017 at 2:00 PM
Hazard Construction Company
Contact Estimator: Bryan Seeger (bseeger@hazardcon.com)
PO Box 229000, San Diego, CA 92192
A complete set of plans, specifications and any addendums that may be issued for this project are available for your review sl
no charge in our plan room or Caltrans website'y website
hitp:/Awww.dot.ca.govhhq/escioe/project_ads_addenda/11/11-411204/
*** THIS IS A PREVAILING WAGE PROJECT™**
IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE,

DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on
your quote.

For all public projects Payment and Perfarmance Bonds are required for 100% of the amount.
for up o 3% for the required Bonds.

mwwwmmmmumnm bonding, lines of credft or required
equipment, supples and or materiais. Please Vit our website 1o view Hazard Construction Company's Insurance
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AGC’s GOOD FAITH ADVERTISING REPORT
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*

roof of Publication

December 11th

In the year of 2017

Seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers
inthe areas of work included in, but not limited to these listed below:

SUBTRADES: Lead Compliance Plan, Construction Ares Signs, Trffic Control System, Siriping And Pavement Markers,
Portable Changeable Message Sign, Prepare SWPPP, Trested Wood Waste, Hazardous Waste Trucking/Disposal, Landscape And
rigation, Aggregate Supply, Ready-Mix Concrete Supply, Asphalt Concrete Supply, AC Dike, Rapid-Strength Concrete Supply.
Joint Seal, Minor Concrete (Flatwork), Midwest Guardrail System And End Treatments, Roadside Signs, Concrete Barmier, Modfy
Existing Electrical System, Bar Reinforcing Steel, QC Testing, Trucking.

Project: Construct MVP’s and Barriers and Pave Gores, Islands and

Slopes
Owner: Caltrans Project #: 11-411204
Location:, San Diego County- Various Locations on RTE 5,805

Hazard Construction Company
Contact Estimator; Bryan Seeger (bseeger@hazardcon.com)
PO Box 229000, San Diego, CA 82192
A complete sat of plans, specifications and any addsndums that may be issued for this project are available for your review at
no charge in our plen room or Caltrans websile y websile:
hitp:/Awww.dol.ca.govihg/escioalproject_ads_addenda/11/11-411204/
*** THIS IS A PREVAILING WAGE PROJECT***
IMPORTANT] We are an Equal Opportunity Employer, We seek and encourage bids from cerlified SLBE, ELBE, DBE, UDBE,

DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on
your quote.

For all public projects Payment and Performance Bonds are required for 100% of the amount.
for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in oblaining banding, lines of credit or required

and Workers'
hitp: omHCCInsRea.pdl
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AGC’s GOOD FAITH ADVERTISING REPORT




REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM
Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: _send proof to Apryle at abriede@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034

Email: Estimator Bryan bseeger@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace
at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a “sample ad.” If providing a sample ad please submit
via email to planroom@agcsd.org.

Project Name: Construct MVP's and Barriers and Pave Gores, Island and Slopes

Project #; 11-411204 Bid Date: December 12, 2017 Bid Time: 2:00pm
Project Location: San Diego County- Various Locations on RTE 5,805
Project Owner: Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:
DBE ] UDBE O WBE 0 HUBZone [0 SDBE O SsMBE [ISLBE
O DVBE O MBE O SBE [ 8A Certified [OSDVOSB [JELBE 0 vosB

Select Ad Size: 3.5" x 3.5” ($50) “*Includes 2 consecutive weeks of publishing

DS.S” x 5" ($100) ‘*Includes 2 consecutive weeks of publishing
*If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.

Ad Run Dates:
Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):
1. 11/20117 2 12/4117 3 4.

AGC Members receive 25% off listed rates.



SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE
MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE
TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-
MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH
CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST
GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE
BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC
TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids
from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE
businesses. If your scope of work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the
subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in
obtaining bonding, lines of credit or required insurance, equipment, supplies and or
materials. Please visit our website to view Hazard Construction Company’s Insurance
Requirements for General Liability, Auto and Workers’ Compensation for
Subcontractors at http://www.hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became effective on March 1, 2015.
From this point forward All contractors and subcontractors who bid or work on
a public works project must register and pay an annual fee to DIR. No
Subcontractor may be listed on a public works projects without this
registration # and expiration date. The following link leads you to a search
website where you can enter the contractor’s legal name or license number:
https://efiling.dir.ca.gov/PWCR/Search.action




Associated General Contractors of America, San Diego Chapter, Inc.

. ole)» : AL -
JVE JB H -

Meet your firm’s Disabled Veteran Business Enterprise (DVBE), “Good Faith Effort”
requirements as well as your MBE, DBE, and WBE “Good Faith Effort” requirements by
advertising in AGC’s Good Faith Advertising Report.

On May 3, 2004 the California Department of General Services approved AGC's Good Faith
Advertising Report as a Focus Publication. The AGC Report was also approved as a Trade
Publication, which assists contractors in complying with MBE, WBE, OBE, etc. “Good Faith”
requirements. The “Good Faith Effort” requirement requires advertising in both a Focus and Trade
Source.

AGC's Good Faith Advertising Report was approved as a Focus Publication because AGC provides
the Report free of charge to a number of certified DVBE construction oriented firms statewide. We
have also been publishing articles that detail DVBE firms. Most public projects in San Diego require
publishing ads soliciting DVBE interest in a Focus and Trade Paper.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at
(858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

The AGC Good Faith Advertising Report is published every Monday. The deadline to
submit ads is Friday at 5:00 PM. No proof will be provided. Once the ad has been
published a “Proof of Publication” will be mailed and the company will be billed at the
end of each month. Ad will run for two consecutive weeks.

Good Faith Ad Rates:

Fora 3.5” x 3.5” Ad: $50
Fora 3.5” x 5” Ad: $100

AGC San Diego Members receive 25% off listed rates.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at
(858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

AGC PLan Room * 4355 Rurrin Rp, STe 103 » San Dieco, CA 92123 *PHone: (858) 874-8560 » Fax: (858) 874-8569
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TRANSMISSION OK

JOB NO. 3818
DESTINATION ADDRESS 8748569
SUBADDRESS

DESTINATION ID

ST. TIME 11/17 14:19
TX/RX TIME 00' 50

PGS. 2

RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM
Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person:  send proof to Apryle at abriede@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034

Email: Estimator Bryan bseeger@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace
at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a “sample ad.” If providing a sample ad please submit
via email to planroom@agcsd.org.

Project Name: Construct MVP's and Barriers and Pave Gores, Island and Slopes

Project #: 11-411204 Bid Date: December 12, 2017 Bid Time: 2:00pm
Project Location; San Diego County- Various Locations on RTE 5,805
Project Owner; Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

[ DBE OupBE DO WBE [0 HUBZone OO SDBE OsvBE [ISLBE
M NVRF  FIMRF M SRF MRA Certified  FISNDVOSR M FIRF  FVOSR



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 2

Home -# Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 11-411204. 4 results found.

Contractor: Palm Engineering Contact: Richard Egan

Address: 7330 Opportunity Rd., Suite J San Diego, CA 92111

Phone: 619-291-1495 Fax: 619-291-0482 Email: richard @palmengineeringco.com

Services needed: Palm Engineering Construction Company, Inc. is seeking proposals from
certified DBE's for WPCP, Street Sweeping, Striping, Fence/Railing, Clearing and Grubbing, Concrete
Barrier, Asphalt Dike, Concrete, Landscaping, Irrigation, Traffic Control, Trucking and any other
scope of work, or supplies a certified DBE can perform for this project. We are an equal opportunity
employer requesting pricing from certified DBE subcontractors, suppliers, and vendors, for the
services listed below. The plans and specs are available for your review at our office or online. Contact
us for the URL. If required, contractor can provide assistance obtaining equipment, supplies and
materials along with bonding, lines of credit, and insurance.

Requirements:

Date posted: 10/24/2017

Contractor: Beador Construction Company, Inc. Contact: Roxana Quezada

Address: 26320 Lester Circle Corona, CA 92883

Phone: 951-674-7352 Fax: 951-674-7495 Email: roxana.quezada@beador.com

Services needed: Beador encourages all minorities including but not limited to
DBE/UDBE/SBE/DVBE participation and intends to work cooperatively with all qualified companies
seeking work on this project. Beador Construction, Inc. is requesting quotes on all items to complete
the project, including but not limited to the following: WPCP, Street Sweeping, Striping,
Fence/Railing, Clearing and Grubbing, Concrete Barrier, Asphalt Dike, Concrete, Landscaping,
Irrigation, Traffic Control, Trucking and any other scope of work, or supplies a certified DBE can
perform for this project

Requirements: Union Signatory, Subcontractors may be required to provide 100% Payment and
Performance Bonds from a surety acceptable to Beador Construction, Beador will reimburse for bond
premium not to exceed 1% of subcontract. Subcontractors will be required to meet Beador?s
insurance requirements. Per current state regulations, please provide a current DIR number and
expiration date with your quote. Plans and specifications are available from the Caltrans website or
you may contact Beador for a copy to be emailed. Subcontractor scope (including any conditions or
exceptions) is required via fax 24 hours prior to bid deadline to allow proper evaluation. Quotes are
required to be in accordance with the plans and specifications and good for the contract duration as
specified in the bid documents. Beador is an Equal Opportunity Employer. ** Please do not e-mail
quotes, fax them to 951-674-7495.** DO NOT EMAIL QUOTES, PLEASE FAX TO 951-674-7495
QUOTES MUST BE FAXED 1 HOUR BEFORE BID DUE TIME.

Date posted: 11/02/2017

Contractor: Future DB International Inc. Contact: Hasan Boura

Address: 8707 Research Dr Irvine, CA 92618

Phone: 949-390-2110 Fax: 949-732-4355 Email: estimating@futuredbi.com

Services needed: Future DB is requesting bids from qualified subcontractors and suppliers
including DBE?s for the following items of work, including but not limited to: LEAD COMPLIANCE
PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, TRAFFIC PLASTIC
DRUM, FLASHING BEACON (PORTABLE),PCMS, TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION
SYSTEM, SWPPP, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL
REPORT, DRAINAGE INLET PROTECTION, TREATED WOOD WASTE, ROADWAY EXCAVATION
(TYPE Z-2) (AERIALLY DEPOSITED LEAD),IRRIGATION, LANDSCAPING, WOOD MULCH,
ANTENNA MAST, INSTALL SR-STICK ANTENNA, HYDROSEED, CLASS 2 AGGREGATE BASE
(CY), LEAN CONCRETE BASE RAPID SETTING,HMA,HMA DIKE, JOINTED PLAIN CONCRETE
PAVEMENT (RSC), ISOLATION JOINT SEAL (ASPHALT RUBBER),MINOR CONCRETE, 18"

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=11-411204 11/17/2017



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 2

SLOTTED CORRUGATED STEEL PIPE (.064" THICK), MODIFY INLET, GUARD RAILING
DELINEATOR, REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM
SIGN,SIGNAGE, MIDWEST GUARDRAIL SYSTEM, TRANSITION RAILING (TYPE WB-31), END
ANCHOR ASSEMBLY (TYPE SFT), SOFTSTOP TERMINAL SYSTEM, CONCRETE BARRIER,
MODIFYING EXISTING ELECTRICAL SYSTEM.

Requirements: We are an equal opportunity employer. Subcontractors must possess a current
contractor?s license, insurance and Worker?s Compensation Insurance coverage meeting the
requirements and will be required to sign a subcontract agreement. 100% Payment and Performance
Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment,
Supplies and Material if necessary.

Date posted: 11/15/2017

Contractor: Hazard Construction Company Contact: Bryan Seeger

Address: 6465 Marindustry Drive San Diego, CA 92

Phone: 858-587-3600 Fax: 858-453-6034 Email: bseeger@hazardcon.com

Services needed: Hazard Construction is seeking qualified and certified DBE subcontractors, and
material and/or equipment suppliers in the areas of work included in, but not limited to, those listed
below. A complete set of plans, specifications and any addendums that may be issued for this project
are available for your review at no charge in our plan room or download at the agency?s website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/ *** THIS IS A PREVAILING
WAGE PROJECT *** SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE
CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS
WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-
MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH
CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL
SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY
EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.
Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage
bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your
scope of work requires materials, please consider and list suppliers on your quote. For all public
projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard
will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company
should you need assistance in obtaining bonding, lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to view Hazard Construction Company?s
Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors
at http://www.hazardconstruction.com/HCCInsReq.pdf. Please note that the requirements of SB 854
became effective on March 1, 2015. From this point forward All contractors and subcontractors who
bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor
may be listed on a public works projects without this registration # and expiration date. The
following link leads you to a search website where you can enter the contractor?s legal name or
license number https://efiling.dir.ca.gov/PWCR/Search.action

Date posted: 11/17/2017

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=11-411204 11/17/2017



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California




Hazard Construction Company

is seeking certified and qualified DBE subs and/or
suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN,
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, STRIPING AND
PAVEMENT MARKERS, PORTABLE
CHANGEABLE MESSAGE SIGN, PREPARE
SWPPP, TREATED WOOD WASTE,
HAZARDOUS WASTE TRUCKING/DISPOSAL,
LANDSCAPE AND IRRIGATION, AGGREGATE
SUPPLY, READY-MIX CONCRETE SUPPLY,
ASPHALT CONCRETE SUPPLY, AC DIKE,
RAPID-STRENGTH CONCRETE SUPPLY,
JOINT SEAL, MINOR CONCRETE
(FLATWORK), MIDWEST GUARDRAIL
SYSTEM AND END TREATMENTS, ROADSIDE
SIGNS, CONCRETE BARRIER, MODIFY
EXISTING ELECTRICAL SYSTEM, BAR
REINFORCING STEEL, QC TESTING,
TRUCKING.

A complete set of plans, specifications and any
addendums that may be issued for this project are
available for your review at no charge in our plan
room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_adde
nda/11/11-411204/

*%* THIS IS A PREVAILING WAGE PROJECT

*kok

for State of California (Caltrans)
Construct MVPs and Barriers and Pave Gores,
Islands and Slopes

in San Diego ,CA

IMPORTANT! We are an Equal Opportunity
Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,
MBE, WBE and OBE businesses. If your scope of
work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance
Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for
the required Bonds.

Please contact Hazard Construction Company
should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at
http://www.hazardconstruction.com/HCClnsReq.pdf.

Please note that the requirements of SB 854 became

Contact: Bryan Seeger bseeger(@hazardcon.com
6465 Marindustry Drive

San Diego,CA,92121

Phone:(858) 587-3600

Fax:(858) 453-6034
Email:bseeger@hazardcon.com

Bid Due on:12/12/2017 at 02:00 PM
Solicitation Number: Caltrans 11-411204

effective on March 1, 2015. From this point forward




All contractors and subcontractors who bid or work
on a public works project must register and pay an
annual fee to DIR. No Subcontractor may be listed
on a public works projects without this registration #
and expiration date.

The following link leads you to a search website
where you can enter the contractor's legal name or
license number
https://efiling.dir.ca.gov/PWCR/Search.action

The Hazard Construction Company Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Nov
20 16:31:46 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague I11

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved




Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California




Hazard Construction Company

is seeking certified and qualified DBE subs and/or
suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN,
CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, STRIPING AND
PAVEMENT MARKERS, PORTABLE
CHANGEABLE MESSAGE SIGN, PREPARE
SWPPP, TREATED WOOD WASTE,
HAZARDOUS WASTE TRUCKING/DISPOSAL,
LANDSCAPE AND IRRIGATION, AGGREGATE
SUPPLY, READY-MIX CONCRETE SUPPLY,
ASPHALT CONCRETE SUPPLY, AC DIKE,
RAPID-STRENGTH CONCRETE SUPPLY,
JOINT SEAL, MINOR CONCRETE
(FLATWORK), MIDWEST GUARDRAIL
SYSTEM AND END TREATMENTS, ROADSIDE
SIGNS, CONCRETE BARRIER, MODIFY
EXISTING ELECTRICAL SYSTEM, BAR
REINFORCING STEEL, QC TESTING,
TRUCKING.

A complete set of plans, specifications and any
addendums that may be issued for this project are
available for your review at no charge in our plan
room or download at the agency's website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_adde
nda/11/11-411204/

*%*% THIS IS A PREVAILING WAGE PROJECT

k%

for State of California (Caltrans)
Construct MVPs and Barriers and Pave Gores,
Islands and Slopes

in San Diego ,CA

IMPORTANT! We are an Equal Opportunity
Employer. We seek and encourage bids from
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,
MBE, WBE and OBE businesses. If your scope of
work requires materials, please consider and list
suppliers on your quote.

For all public projects Payment and Performance
Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for
the required Bonds.

Please contact Hazard Construction Company

should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment,
supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance
Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at
http://www.hazardconstruction.com/HCClInsReq.pdf.

Please note that the requirements of SB 854 became

Contact: Bryan Seeger bseeger@hazardcon.com
6465 Marindustry Drive

San Diego,CA,92121

Phone:(858) 587-3600

Fax:(858) 453-6034
Email:bseeger@hazardcon.com

Bid Due on:12/12/2017 at 02:00 PM
Solicitation Number: Caltrans 11-411204

effective on March I, 2013. From this point forward




All contractors and subcontractors who bid or work
on a public works project must register and pay an
annual fee to DIR. No Subcontractor may be listed
on a public works projects without this registration #
and expiration date.

The following link leads you to a search website
where you can enter the contractor's legal name or
license number
https://efiling.dir.ca.gov/PWCR/Search.action

The Hazard Construction Company Good Faith Effort ad has been published in both the
Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Mon Nov
20 16:31:46 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved




Post Bid Opportunities | SDCOC Page 1 of 1

IG):

Home About Application Training Local Bids Resources News Sponsor Us

Post Bid Opportunities [in| | P opdes |

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for Client Success
subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can
only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a SDCOC has assisted clients in
program sponsor, your bidding opportunity will be posted to our Directory of Bids only. obtaining over $1 Billion in
Unfortunately, due to limited resources, we cannot provide letters confirming when you contracts!
submitted your opportunity.
View some of our client success
SU bmit A Listi ng stories at: SDCOC Success Stories
= . - Learn about PTAC Centers: PTAC
3 - Submission Received Pidea e - -
Your listing has been submitted.
Return to directory.
SDCOC Sponsors
A Proptaat San Diego Contrn:::;g gcprom.lnities Center Website R
5”76’ 880 National City Blvd. "'
o Suite 7100
i e National City, CA 81950

619-216-6671
Copyright 2017 | sdcoc@ptac-sandiego.org

http://ptac-sandiego.org/request-for-subs/ 11/20/2017



Send Information to Dodge - Formstack Page 1 of 1

DODG=

Thank you for submitting your I'm Bidding a Project request to Dodge Data & Analytics.

Our database will be updated within the next 24-48 business hours. We may contact you if
additional information is needed.

Request ID 366241722

DODG= Dynamic Insights

http://www.formstack.com/forms/index.php 11/20/2017
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F A Phone (858) 587-3600
Fax (858) 453-6034

A N 6465 Marindustry Place

HAZARD hazasr?:lr:::risgz;:ggn.gfgﬂ

CONSTRUCTION License No. 750542 A/B

REQUEST FOR ASSISTANCE
TO: Subcontractors and Suppliers DATE: November 20, 2017
OWNER: State of California (Caltrans)

PROJECT: Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

PROJECT #: 11-411204 Federal-Aid: ACIM-X073(128)E
LOCATION: San Diego County — Various Locations on Route 5, 805

BID DATE: 12/12/17 BID TIME: 2:00PM
CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Dear Sir/Ma'am:
Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or
equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are
available for your review at no charge in our plan room or download at the agency’s website:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***
SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL
SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN,
PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL,
LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY,
ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT
SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END
TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL
SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified
SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work
requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract
amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding,
lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to
view Hazard Construction Company's Insurance Requirements for General Liability, Auto and
Workers' Compensation for Subcontractors at http://www.hazardconstruction.com/HCClnsReq.pdf.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating



AE!Ie Briede

From: Microsoft Outlook

To: chida@sdvoice.info

Sent: Monday, November 20, 2017 9:17 AM

Subject: Relayed: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

chida@sdvoice.info (chida@sdvoice.info)

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

B

CT11-411204
Construct MVP"...



Aemle Briede

From: Microsoft Outlook

To: info@wcoeusa.org

Sent: Monday, November 20, 2017 9:17 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@wcoeusa.org (info@wcoeusa.org)

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

P

CT11-411204
Construct MVP'...



AB:zle Briede

From: Microsoft Outlook

To: samya.sdchcc@gmail.com

Sent: Monday, November 20, 2017 9:17 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

B

CT11-411204
Construct MVP'...



AE:zle Briede

From: Microsoft Outlook

To: samya.sdchcc@gmail.com

Sent: Monday, November 20, 2017 9:17 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

]

CT11-411204
Construct MVP'...



Agzle Briede

From: Microsoft Outlook

To: llangworthy@dyna-sd.com

Sent: Monday, November 20, 2017 9:18 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

llangworthy@dyna-sd.com (llangworthy@dyna-sd.com

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

B

CT11-411204
Construct MVP"...



Aezle Briede

From: Microsoft Outlook

To: CA Southern Small Business Dev. Corp

Sent: Monday, November 20, 2017 9:18 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

CA Southern Small Business Dev. Corp (calsouth@pacbell.net)

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

P

CT11-411204
Construct MVP'...




Aggle Briede

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib10.myregisteredsite.com>

To: janp@datalinksolutions.com

Sent: Monday, November 20, 2017 9:18 AM

Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and
Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

janp@datalinksolutions.com

Subject: CT 11-411204 Construct MVP’s and Barriers and Pave Gores, Islands and Slopes

4

CT11-411204
Construct MVP'...



Unified Certification Program Page 1 of 27

Back To Query Form

Search Returned 41 Records Mon Nov 20 13:35:17 PST 2017

Query Criteria

District: 11

County: SAN DIEGO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM
C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030
EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION
CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE)
C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5201 REINFORCING STEEL C5601
SIGN STRUCTURE C7301 CONCRETE CURB & SIDEWALK - MISC C8320 METAL BEAM
GUARD RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405
THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING
& MARKING C8501 PAVEMENT MARKING (8602 SIGNAL & LIGHTING C8603 SIGNAL
C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9867
LANDSCAPING CONTRACTOR C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP
ONLY)

Firm Type: DBE

Firm ID 44792

Firm/DBA Name A & S CEMENT CONTRACTORS INC.
Address Line1 8140 MONROE AVE.

Address Line2

City STANTON

State CA

Zip Code1 90680

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail michael@ascement.net
Contact Name MICHAEL J. SCHUNK
Area Code (714)
Phone Number 220-2694
Extension
Alt Area Code (714)
Alt Phone Number 930-6971
Extension
Fax Area Code (714)
Fax Phone Number 220-0571
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238110; 238190;
ACDBE NAICS

C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &
Work Codes SIDEWALK - MISC;
Licenses C08 Concrete Contractor;
Trucks

https://ucp.dot.ca.gov/QuerySubmit.do 11/20/2017



Unified Certification Program Page 2 of 27
Gender M
Ethnicity HISPANIC
]-'irm Type DBE
Firm ID 5270
Firm/DBA Name AB S L CONSTRUCTION
Address Line1 29393 PACIFIC ST
Address Line2
City HAYWARD
State CA
Zip Code1 94544
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail Daryl@abslconstruction.com
Contact Name LUIS M. ALLENDE
Area Code (510)
Phone Number 727-0900
Extension
Alt Area Code )
Alt Phone Number
Extension
Fax Area Code (510)
Fax Phone Number 727-0900

Agency Name

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 30; 40; 41; 42; 43; 44; 45; 46; 47: 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 238110; 238120; 238910;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY

ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;

Waik Cadaa C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &
GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR
CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 34153

Firm/DBA Name ACE FENCE COMPANY

Address Line1 727 N. GLENDORA AVENUE

Address Line2

City LA PUENTE

State CA

Zip Code1 91744

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail KIM@acefencecompany.com

Contact Name AMERICA TANG

Area Code (626)

Phone Number 333-0727

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

Extension

Alt Area Code

Alt Phone Number
Extension

()

Page 3 of 27

Fax Area Code (626)

Fax Phone Number 333-7843

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT
MARKER; C8320 METAL BEAM GUARD RAILING;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 40292

Firm/DBA Name ALBERT WILSON & ASSOCIATES

Address Line1 7866 HENBANE STREET

Address Line2

City RANCHO CUCAMONGA

State CA

Zip Code1 91739

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

7866 HENBANE STREET

RANCHO CUCAMONGA
CA
91739

DBE
chidi@awatraffic.com
CHIDI ONUMONU
(909)

4834876

()

(909)
989-1576

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;

Districts 05; 06; 07; 08; 09; 11; 12;

DBE NAICS 237310; 541330;

ACDBE NAICS

C9802 BUILDING CONSTRUCTION; C8773 Construction Management - Highway, Street and Bridge

Work Codes Construction; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
SYSTEM; C8703 TRAFFIC ENGINEER;

Licenses A Genera! Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET
Traffic Engineer;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 39072

Firm/DBA Name AMERICA PACIFIC CONSTRUCTION

Address Line1 7161 CITRUS VALLEY AVENUE

Address Line2

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

City

State

Zip Code1
Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

EASTVALE
CA
92880

DBE
apconstruction09@gmail.com
ASHISH SEGHAL

(559)

577-9999

()

(714)

384-3988

DEPARTMENT OF TRANSPORTATION
13; 19; 30; 33; 36; 37,

07; 08; 11; 12;

237310; 238910;

Page 4 of 27

C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1920 STRUCTURE EXCAVATION;

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 42231

Firm/DBA Name ANTHONY'S GRADING & PAVING
Address Line1 9955 PROSPECT AVENUE
Address Line2 SUITED

City SANTEE

State CA

Zip Code1 92071

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail paving_agp@yahoo.com
Contact Name ANTHONY TEJEDA

Area Code (619)

Phone Number 334-6167

Extension

Alt Area Code (619)

Alt Phone Number 922-3853

Extension

Fax Area Code (619)

Fax Phone Number 749-3973

Agency Name
Counties
Districts

DBE NAICS

DEPARTMENT OF TRANSPORTATION
02;37;

10; 11;

237310; 238910;

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

Page 5 of 27

ACDBE NAICS
C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE

BRIDGE ITEM; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1940 DITCHES
EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE EXCAVATION; C3940 PLACE ASPHALT

Work Codes CONCRETE DIKE & MISC; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930
PAVEMENT REINFORCING FABRIC; C1801 DUST PALLIATIVE; C1910 GRADING; C1925 SHAPED
BEDDING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2401 LIME
TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9829 RETAINER WALLS;

Licenses C12 Earthwork and Paving Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 77

Firm/DBA Name BERT W SALAS, INC.

Address Line1 10769 WOODSIDE AVENUE, SUITE 201

Address Line2

City SANTEE

State CA

Zip Code1 92071

Zip Code2 3175

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail bsalaz@bertsalasinc.com

Contact Name BOB E. SALAZ

Area Code (619)

Phone Number 562-7711

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 258-3515

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON &

STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C7140
CLAY SEWER PIPE; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500

Work Codes REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C7065
DEBRIS RACK-DRAINAGE GATE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C9980
DEMOLITION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C6819 FILTER
FABRIC; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE d

Firm ID 36219

Firm/DBA Name BLANCO CONSTRUCTION

Address Line1 19320 DALLAS AVENUE

Address Line2

City RIVERSIDE

State CA

Zip Code1 92508

Zip Code2

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

DBE

lawym2004@aol.com; blancoconst@aol.com
LEONARDO BLANCO

(951)

250-6692

()

(951)
602-2050
DEPARTMENT OF TRANSPORTATION

Page 6 of 27

Counties 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;

Districts 01; 04; 05; 08; 07; 08; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

ACDBE NAICS

E4952 SEWERAGE SYSTEMS; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1920

STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;

Work Codes C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; C1580 MODIFY BRIDGE
ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100
CONCRETE STRUCTURE;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 31277

Firm/DBA Name CALIFORNIA PROFESSIONAL ENGINEERING INC

Address Line1 929 OTTERBEIN AVENUE, UNIT E

Address Line2

City LA PUENTE

State CA

Zip Code1 91748

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail van@cpengineeringinc.com

Contact Name VAN TAN NGUYEN

Area Code (626 )

Phone Number 810-1336

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (626)

Fax Phone Number 810-1322

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

DEPARTMENT OF TRANSPORTATION
10; 15; 19; 30; 33; 36; 37,

06; 07; 08; 11; 12;

237310; 238210;

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program
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C8611 RAMP METERING SYSTEM; C8603 SIGNAL; C8608 DETECTOR; C8501 PAVEMENT MARKING;

Work Codes C8602 SIGNAL & LIGHTING; C8604 LIGHTING;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 31128

Firm/DBA Name CATS EXCAVATING, INC

Address Line1 1944 54TH STREET

Address Line2

City SAN DIEGO

State CA

Zip Code1 92105

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail catsexcavatinginc@yahoo.com
Contact Name NITA GROVES

Area Code (619)

Phone Number 264-4125

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 264-7566

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 37;

Districts 10; 11;

DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;
Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 39528

Firm/DBA Name CE GREEN INC.

Address Line1 6105 MAIN AVENUE, SUITE 4
Address Line2

City ORANGEVALE

State CA

Zip Code1 95662

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

6105 MAIN AVENUE, SUITE 4

ORANGEVALE
CA
95662

DBE
carole@cegreeninc.com
CAROLE E. GREEN
(918)

365-4925

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

()

(916)
374-7998

DEPARTMENT OF TRANSPORTATION

Page 8 of 27

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

CEnn 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237120; 237310; 238110; 238120; 238290; 238910; 238990;

ACDBE NAICS

C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING:

C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS: C9801

Work Codes BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105
MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &
SIDEWALK - MISC; C8331 CONCRETE BARRIER;

Licenses A Genefall Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64
Nonspecialized; HAZ Hazardous Waste;

Trucks

Gender F

Ethnicity CAUCASIAN

Erm Type DBE

Firm ID 43969

Firm/DBA Name CENTRAL COAST TRAFFIC SAFETY

Address Line1 2356 TEELYNN AVENUE

Address Line2

City SANTA MARIA

State CA

Zip Code1 93458

Zip Code2 1435

Mailing Address Line1 P.0. BOX 136

Mailing Address Line2

Mailing City SANTA MARIA

Mailing State CA

Mailing Zip Code1 93456

Mailing Zip Code2 1435

Certification Type DBE

EMail jose@centralcoasttrafficsafety.com

Contact Name JOSE NEGRETE

Area Code (805)

Phone Number 264-8807

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code
Fax Phone Number
Agency Name

()

DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 33; 36; 37; 40; 42; 44; 56;

Districts 05; 07; 08; 11;

DBE NAICS 237310, 561990;

ACDBE NAICS

Work Codes C5620 ROADSIDE SIGN; C1211 TRAFFIC FLAGGERS; C1200 CONSTRUCTION AREA SIGNS; C1201
TRAFFIC CONTROL SYSTEM;

Licenses C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 40089

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 W. MOUNTAIN VIEW

LA HABRA
CA
90631

P. 0. BOX 385

LA HABRA
CA
90631

DBE
wegrindasphalt@aol.com
CINDY TRUMP

(562)

697-2286

(714)
904-1142

(562)
697-2039

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Page 9 of 27

Counties 10; 13; 14; 15; 19; 27, 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;

Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 237990; 238910;

ACDBE NAICS

C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901

Work Codes ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY: C4201
GROOVE & GRIND PAVEMENT; C2401 LIME TREATMENT; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 21899 =

Firm/DBA Name CONTERA CONSTRUCTION CORP.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number

28545 OLD TOWN FRONT ST., SUITE 201
TEMECULA

CA
92590

DBE

dick@varelacompanies.com; Jason@varelacompanies.com

CRISTY LEE VARELA
(951)
695-2800

L&)

(951)
695-2801

https://ucp.dot.ca.gov/QuerySubmit.do
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Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 30; 33; 36; 37; 56;

Districts 07;08; 11; 12;

DBE NAICS 237310; 238910; 484110; 484220; 488510;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW:

Work Codes C9670 TRUCK RENTAL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE: C1920 STRUCTURE
EXCAVATION; C9774 TRUCKER; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970
EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C9771 TRUCK BROKER;

Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;

Trucks DOUBLE AND TRIPLE TRAILER BOTTOM DUMP TRUCK - 13;

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 42670 L

Firm/DBA Name CROSS CONCEPTS INC

Address Line1 840 EAST MANRESA DRIVE

Address Line2

City AZUSA

State CA

Zip Code1 91702

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail crossconceptslic@gmail.com

Contact Name EUGENE CROSS

Area Code (626)

Phone Number 768-8940

Extension

Alt Area Code )

Alt Phone Number

Extension

Fax Area Code (626)

Fax Phone Number 771-1909

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 42; 56;

Districts 05; 07; 08; 11; 12;

DBE NAICS 237310; 238110; 541611, 541618; 541620; 541690;

ACDBE NAICS

C3901 ASPHALT CONCRETE; C8702 MANAGEMENT INFORMATION SYSTEMS; C8713 CONSULTANT,

Work Codes ENVIRONMENTAL; C8830 Energy Studies; C8793 Environmental - Environmental Impact Assessment; C8700
CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100
CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 41013

Firm/DBA Name CT CONCRETE CUTTING INC.

Address Line1 26341 JEFFERSON AVE. SUITE B

Address Line2

City MURRIETA

State CA

Zip Code1 92562

Zip Code2

https://ucp.dot.ca.gov/QuerySubmit.do 11/20/2017



Unified Certification Program

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

DBE

ct@ctconcretecutting.com; ctandco@verizon.net
CHRISTOPHER TOMPKINS

(951)
698-7745

()

(951)
698-0795

DEPARTMENT OF TRANSPORTATION

Page 11 of 27

Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;

Districts 05; 06; 07; 08; 09; 11; 12;

DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE

Work Codes EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C1910 GRADING; C5100 CONCRETE
STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301
CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor; D06 Concrete Related Services;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 39484

Firm/DBA Name DBE REINFORCING

Address Line1 5384 FLABOB AVE.

Address Line2

City JURUPA VALLEY

State CA

Zip Code1 92509

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail udbest.eel2011@gmail.com; dbe.reinforcing@gmail.com

Contact Name ROMEO BELTRAN

Area Code (951)

Phone Number 529-3359

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (951)

Fax Phone Number 289-9615

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

DEPARTMENT OF TRANSPORTATION
01;07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
03; 04; 05; 06; 07; 08; 11; 12;

237310;

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program
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Work Codes C5201 REINFORCING STEEL;
Licenses C50 Reinforcing Steel Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE
Firm ID 42226
Firm/DBA Name DECO PAVE
Address Line1 15535 E. ARROW HIGHWAY #D
Address Line2
- City IRWINDALE
State CA
Zip Code1 91706
Zip Code2
Mailing Address Line1 P. 0. BOX 2084
Mailing Address Line2
Mailing City IRWINDALE
Mailing State CA
Mailing Zip Code1 91706
Mailing Zip Code2
Certification Type DBE
EMail Ferry@DecoPaveCorp.com
Contact Name FERRY SOENDJOJO
Area Code (626)
Phone Number 337-9580
Extension
Alt Area Code (626)
Alt Phone Number 384-1550
Extension
Fax Area Code (626)
Fax Phone Number 480-1557
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 237310; 238990;
ACDBE NAICS
Work Codes C3901 ASPHALT CONCRETE; D3530 CONSTRUCTION & RELATED MACHINERY; C3701 SEAL COAT;
C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE
Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 4913 E. GERDA DRIVE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2
Mailing Address Line1 PO BOX 27214
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92809
Mailing Zip Code2
Certification Type DBE
EMail abili@deltechengineeringinc.com
Contact Name (MR.) EBBITEANGA |. ABILI
Area Code (714)
Phone Number 495-9755
Extension

https://ucp.dot.ca.gov/QuerySubmit.do
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Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

()

(714)
384-4594
DEPARTMENT OF TRANSPORTATION

Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38, 39; 40; 42; 43; 56, 57;

Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;

DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE

Work Codes COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION
SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869
ASBESTOS REMOVAL/ABATEMENT;

Licenses A General Engineering Contractor; HAZ Hazardous Waste:

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 8022

Firm/DBA Name DIVERSIFIED LANDSCAPE CO.

Address Line1 21730 BUNDY CANYON ROAD

Address Line2

City WILDOMAR

State CA

Zip Code1 92595

Zip Code2

Mailing Address Line1 21730 BUNDY CANYON ROAD

Mailing Address Line2

Mailing City WILDOMAR

Mailing State CA

Mailing Zip Code1 92595

Mailing Zip Code2

Certification Type DBE

EMail estimating@diversifiedlandscape.com

Contact Name VICKI MORALEZ

Area Code (951)

Phone Number 245-1686

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (951)

Fax Phone Number 245-1847

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37;

Districts 07;08; 11; 12;

DBE NAICS 237110; 237310; 237990; 238910; 484220;

ACDBE NAICS

C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601

CLEARING & GRUBBING; C7215 CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1930

Work Codes STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110
CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB &
SIDEWALK - MISC;

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 38712

Firm/DBA Name DREAMBUILDER CONSTRUCTION CORP

https://ucp.dot.ca.gov/QuerySubmit.do 11/20/2017



Unified Certification Program

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

1324 E LAWSON LN.

PLACENTIA
CA
92870

DBE
alex.singh@dreambuildercorp.com
ANURAG SINGH

(714)

646-3697

9

(714)
646-3698
DEPARTMENT OF TRANSPORTATION

Page 14 of 27

Counties 01; 02; 03; 04; 05; 06, 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24, 25; 26; 27, 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46, 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE;

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C06851 CONCRETE & CEMENT

Work Codes SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701
DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM,; C3910 PAVING ASPHALT (ASPHALT
CONCRETE); C5105 MINOR CONCRETE STRUCTURE;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT

Firm Type DBE

Firm ID 36272

Firm/DBA Name EXBON DEVELOPMENT, INC.

Address Line1 13831 NEWHOPE STREET

Address Line2

City GARDEN GROVE

State CA

Zip Code1 92843

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number

13831 NEWHOPE STREET

GARDEN GROVE
CA
92843

DBE

wconst@exbon.com; janet.lee@exbon.com
JANET LEE

(714)

539-2222

()

(562)
777-1888

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Agency Name

Page 15 of 27

CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 236115; 236116; 236117, 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

E4940 WATER SUPPLY; C8710 ENGINEERING; C1901 ROADWAY EXCAVATION; C1575 REMOVE

Work Codes BRIDGE ITEM; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C9837 ROOFING; C1920
STRUCTURE EXCAVATION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING
CONSTRUCTION; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C2065 IRRIGATION SYSTEM:

Licenses A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Trucks

Gender F

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 43341

Firm/DBA Name FFKM ENGINEERING CONSTRUCTION, INC.

Address Line1 28462 CAMINO DEL ARTE DR

Address Line2

City VALENCIA

State CA

Zip Code1 91354

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail frew_kotisso@ffkmengineering.com

Contact Name FREW KOTISSO

Area Code (626)

Phone Number 3454225

Extension

Alt Area Code ),

Alt Phone Number

Extension

Fax Area Code
Fax Phone Number
Agency Name

()

DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07, 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

C6650 CORRUGATED METAL PIPE (CSP); C1901 ROADWAY EXCAVATION; C2030 EROSION

CONTROL; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5180 SOUND WALL
(MASONRY BLOCK - CONCRETE); C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW: C1940
DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE
PAVEMENT; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION: C1531 PLANE ASPHALT

Work Codes CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE:
C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY: C1580
MODIFY BRIDGE ITEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL:
C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE:
C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5105 MINOR
CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7200 ROCK SLOPE PROTECTION: C7301
CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 4952

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

FINE GRADE EQUIPMENT, INC.
41729 CIELO VISTADR

PALMDALE
CA
93551

P.O. BOX 2798

LANCASTER
CA
93539

DBE
john@finegradeinc.com
JUDY JOHNSTON
(661)

949-8788

40,

(661)

722-8900

CITY OF LOS ANGELES
00;

00;

237310;

Page 16 of 27

C1901 ROADWAY EXCAVATION; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1910

Work Codes GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE),
Licenses C12 Earthwork and Paving Contractor;
Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 37053

Firm/DBA Name GATES ENTERPRISES, INC

Address Line1 2102 BUSINESS CENTER DRIVE, SUITE 144
Address Line2

City IRVINE

State CA

Zip Code1 92612

Zip Code2

Mailing Address Line1 2102 BUSINESS CENTER DR, STE #144
Mailing Address Line2

Mailing City IRVINE

Mailing State CA

Mailing Zip Code1 92616

Mailing Zip Code2

Certification Type DBE

EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

jgates.gei@gmail.com; lillyr.gatesenterprises@gmail.com
JOE GATES

(949)

253-4691

(951)
368-8928

(949)

253-4692

DEPARTMENT OF TRANSPORTATION
13; 19; 30; 37; 56,

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Page 17 of 27

Districts 07; 11; 12;

DBE NAICS 237310; 238910; 532412,

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT
(ASPHALT CONCRETE); C9771 TRUCK BROKER;

Licenses C12 Earthwork and Paving Contractor;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 42780 .

Firm/DBA Name HEIR & SON CONSTRUCTION, INC

Address Line1 1180 SANBORN ROAD

Address Line2

City YUBA CITY

State CA

Zip Code1 95993

Zip Code2

Mailing Address Line1 1040 LINCOLN ROAD #160

Mailing Address Line2

Mailing City YUBA CITY

Mailing State CA

Mailing Zip Code1 95991

Mailing Zip Code2

Certification Type DBE

EMail Heirandson@comcast.net

Contact Name SUKHDEV SINGH HEIR

Area Code (530)

Phone Number 4154777

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (916)

Fax Phone Number 463-9041

Agency Name

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23: 24: 25; 26; 27; 28: 29;

Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46, 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;
ACDBE NAICS
C1901 ROADWAY EXCAVATION; C1211 TRAFFIC FLAGGERS; C2201 FINISHING ROADWAY; C4201
Work Codes GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C1200 CONSTRUCTION
AREA SIGNS; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5110 CONCRETE
SURFACE FINISH;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE
Firm ID 447
Firm/DBA Name KR C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017



Unified Certification Program

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail garyc@krcsafety.com

Contact Name GARY CASTRO

Area Code (559)

Phone Number 732-0393

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (559)

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
541850; 541890;

ACDBE NAICS

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030

EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST
ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN:;
C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930

Work Codes PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKING; C9774 TRUCKER; C0612 SAFETY
EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM:;
C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL
MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE
BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 31286

Firm/DBA Name LNA CONCRETE STRUCTURES, INC.

Address Line1 15455 TERN STREET

Address Line2

City CHINO HILLS

State CA

Zip Code1 91709

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail agarcialna@aol.com

Contact Name HELIODORO GARCIA

Area Code (909)

Phone Number 393-1493

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (909)

Fax Phone Number 393-9363

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310; 238110; 238120; 238990;

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Page 19 of 27

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C2201 FINISHING ROADWAY; C1580
MODIFY BRIDGE ITEM; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 27969

Firm/DBA Name MC CULLOUGH CONSTRUCTION INC

Address Line1 57 ALDER GROVE ROAD

Address Line2

City ARCATA

State CA

Zip Code1 95521

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Counties
Districts
DBE NAICS

ACDBE NAICS

57 ALDER GROVE RD

ARCATA
CA
95521

DBE
denamccullough@mcculloughconstructioninc.com
MACKY MCCULLOUGH

(707)

825-1014

()

(707)

825-1769

DEPARTMENT OF TRANSPORTATION

01, 02; 03; 04; 05; 06; 07, 08; 09; 10; 11; 12; 13; 14, 15; 16; 17; 18; 19; 20; 21; 22; 23, 24; 25; 26; 27, 28; 29,
30; 31; 32; 33; 34, 35; 36; 37; 38; 39; 40; 41, 42, 43; 44; 45, 46; 47, 48; 49; 50; 51; 52; 53, 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

212321; 221310; 237310; 237990; 238120; 238910; 541330;

C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901
ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE
BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES

Work Codes EXCAVATION: C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB
WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701
DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Firm ID 43550

Firm/DBA Name NEVADA BARRICADE & SIGN COMPANY, INC.

Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1

https://ucp.dot.ca.gov/QuerySubmit.do

9530 NORTH VIRGINIA STREET
RENO

NV

89506

P.O. BOX 20459

RENO

NV
89515

11/20/2017



Unified Certification Program

Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Page 20 of 27

DBE

tami@nbsco.com

TAMARA MARIE DETHMERS
(775)

331-5100

(775)

742-1389

cell

(775)

331-5103

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 09; 12; 13; 14; 15; 16; 18; 26; 29; 31; 32; 37; 46, 47; 51; 52, 53; 54; 55; 57; 58;
01; 02; 03; 04; 06; 09; 10; 11;

237310; 238990; 561990;

C8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC
TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8330 METAL RAILING; C1211 TRAFFIC

Work Codes FLAGGERS; C8501 PAVEMENT MARKING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701
SEAL COAT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8406 PAINTED TRAFFIC
STRIPING & MARKING;

Licenses C32 Parking and Highway Improvement Contractor; D42 Sign Installation;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 43476

Firm/DBA Name OLIVER ENGINEERING CONSTRUCTION

Address Line1 3961 PERCH CIRCLE

Address Line2

City WILLITS

State CA

Zip Code1 95490

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail oliverconst.engi@gmail.com

Contact Name AARON OLIVER

Area Code (707)

Phone Number 671-6442

Extension

Alt Area Code (707)

Alt Phone Number 456-9665

Extension

Fax Area Code (707)

Fax Phone Number 456-9665

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16, 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39, 40; 41; 42; 43; 44, 45; 46, 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 237990; 238910; 561730;

ACDBE NAICS

C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575

Work Codes REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL;
C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM:;

Licenses A General Engineering Contractor;

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Page 21 of 27

Trucks

Gender M

Eﬂ‘lnicity NATIVE AMERICAN
finn Type DBE

Firm ID 102

Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED
Address Line1 120 NORTH SECOND AVE.
Address Line2

City CHULA VISTA

State CA

Zip Code1 91910

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rebecca@payco.biz
Contact Name REBECCA LLEWELLYN
Area Code (619)

Phone Number 422-9204

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (619)

Fax Phone Number 427-1620

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties 02; 13; 19; 30; 33; 37;
Districts 07;08; 10; 11; 12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT
Work Codes MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE;
C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Firm ID 44069
Firm/DBA Name QA CONSTRUCTORS
Address Line1 19060 LAUREL DRIVE
Address Line2
City LOS GATOS
State CA
Zip Code1 95033
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail QAllende@gmail.com
Contact Name LUIS QUINTO ALLENDE
Area Code (408)
Phone Number 210-5508
Extension
Alt Area Code ()

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

()

DEPARTMENT OF TRANSPORTATION

Page 22 of 27

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14, 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

Countise 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 40569

Firm/DBA Name RAP ENGINEERING, INC
Address Line1 503 E MISSION ROAD
Address Line2

City SAN MARCOS

State CA

Zip Code1 92069

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rperez@rapenginc.com

Contact Name ROBERT PEREZ

Area Code (760)

Phone Number 233-2980

Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (760)

Fax Phone Number 233-2984

Agency Name DEPARTMENT OF TRANSPORTATION
Counties a;

Districts 11,

DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 42984

Firm/DBA Name SEALRIGHT PAVING INC
Address Line1 9053 OLIVE DRIVE

Address Line2

City SPRING VALLEY

State CA

Zip Code1 91977

Zip Code2

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Mailing Address Line1
Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code
Fax Phone Number
Agency Name

DBE
estimating@sealrightpavinginc.com
FRANK T. VASQUEZ

(619)

465-7411

()

(619)
465-7490
DEPARTMENT OF TRANSPORTATION

Page 23 of 27

Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07, 08; 11; 12;
DBE NAICS 237310; 238990;
ACDBE NAICS
C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE &
Work Codes MISC; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C3701 SEAL COAT;
C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Firm ID 42910
Firm/DBA Name STRAIGHT STRIPE PAINTING INC
Address Line1 1812 WEST SUNSET #1-525
Address Line2
City ST. GEORGE
State uT
Zip Code1 84770
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kcheever@straightstripe.com
Contact Name KAREN J CHEEVER
Area Code (435)
Phone Number 656-0930
Extension
Alt Area Code (435)
Alt Phone Number 669-9520
Extension
Fax Area Code (435)
Fax Phone Number 634-0580

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17, 18; 19; 20; 21, 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44, 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
237310; 238990;

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Page 24 of 27

Work Codes C8501 PAVEMENT MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses C32 Parking and Highway Improvement Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 2003

Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET

Address Line2

City FILLMORE

State CA

Zip Code1 93015

Zip Code2

Mailing Address Line1 PO BOX 755

Mailing Address Line2

Mailing City FILLMORE

Mailing State CA

Mailing Zip Code1 93016

Mailing Zip Code2

Certification Type DBE

EMail brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (805)

Phone Number 524-7345

Extension

Alt Area Code )

Alt Phone Number

Extension

Fax Area Code (805)

Fax Phone Number 524-7428

Agency Name CITY OF LOS ANGELES

Counties
Districts
DBE NAICS

ACDBE NAICS

19; 30; 33; 36; 37; 40; 42; 56;
05; 07; 08; 11; 12;
237310; 238110; 238120; 238990;

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT

Work Codes MARKING; C9906 SANDBLASTING; C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT
MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;

Licenses C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 44250

Firm/DBA Name UNIVERSAL CONCRETE CONSTRUCTION

Address Line1 81857 VILLA REALE DR

Address Line2

City INDIO

State CA

Zip Code1 92203

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail alfonso@universalconcrete.org

Contact Name AIFONSO MONTES

Area Code (760)

Phone Number 702-8548

https://ucp.dot.ca.gov/QuerySubmit.do
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Unified Certification Program

Extension

Alt Area Code

Alt Phone Number
Extension

Fax Area Code

Fax Phone Number
Agency Name

Page 25 of 27

(760)
9724711

()

DEPARTMENT OF TRANSPORTATION

Counties 13; 33; 36; 37;
Districts 08; 11;

DBE NAICS 237310;

ACDBE NAICS

Work Codes C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses A General Engineering Contractor; CO8 Concrete Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 39166

Firm/DBA Name V A P CONSTRUCTION INC.
Address Line1 15705 BIRCHWOOD ST
Address Line2

City LA MIRADA

State CA

Zip Code1 90638

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail arvind@vapci.com
Contact Name ARVIND PRASAD
Area Code (714)

Phone Number 253-3270

Extension

Alt Area Code (714)

Alt Phone Number 206-9684

Extension

Fax Area Code (714)

Fax Phone Number 551-9420

Agency Name
Counties
Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses

https://ucp.dot.ca.gov/QuerySubmit.do

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42, 43; 44, 45, 46, 47, 48; 49; 50; 51; 52; 53; 54; 55; 56 57; 58;

01; 02; 03, 04; 05; 06, 07; 08; 09; 10; 11, 12;

237110; 237310; 237990; 238110;

C1290 TEMPORARY RAILING (TYPE K); C8770 CONSTRUCTION MANAGEMENT; C6200 ALTERNATIVE
PIPE CULVERT; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT
CONCRETE; C1980 IMPORTED BORROW, C2700 CEMENT TREATED BASE; C1522 RESET, ADJUST
ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND
CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C1920 STRUCTURE EXCAVATION; C1531 PLANE
ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED
CONCRETE PIPE; C1211 TRAFFIC FLAGGERS; C2066 TEMPORARY EROSION CONTROL; C8713
CONSULTANT, ENVIRONMENTAL; C8773 Construction Management - Highway, Street and Bridge
Construction; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA
SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C1910 GRADING;
C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM:
C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR
CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD
RAILING; C8331 CONCRETE BARRIER;

A General Engineering Contractor;

11/20/2017



Unified Certification Program Page 26 of 27
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE
Firm ID 43788
Firm/DBA Name VELARDE CONCRETE CONSTRUCTION INC
Address Line1 523 S BRAND, SUITE 201
Address Line2
City SAN FERNANDO
State CA
Zip Code1 91340
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail maria@velardeconcreteinc.com
Contact Name MARIA VELARDE
Area Code (818)
Phone Number 898-2300
Extension
Alt Area Code (818)
Alt Phone Number 919-2940
Extension
Fax Area Code (818)
Fax Phone Number 898-2330

Agency Name

DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;

Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47, 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07, 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238120; 238990;

ACDBE NAICS
C1901 ROADWAY EXCAVATION; C2700 CEMENT TREATED BASE; C3000 Concrete Pumping; C2800

Work Codes CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C3600 PENETRATION TREATMENT &
PRIME COAT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK
SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor; C08 Concrete Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 38629

Firm/DBA Name VERTICAL CONSTRUCTORS, INC.

Address Line1 117 EAST COLORADO BLVD., SUITE 600

Address Line2

City PASADENA

State CA

Zip Code1 91105

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail BRYN@VERTICAL-CONSTRUCTORS.COM

Contact Name DENA BRYN BURKE

Area Code (714)

Phone Number

221-7170

https://ucp.dot.ca.gov/QuerySubmit.do

11/20/2017
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Extension

Alt Area Code ()

Alt Phone Number

Extension

Fax Area Code (714)

Fax Phone Number 221-71171

Aency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 14; 19; 30; 33; 36; 37;

Districts 07; 08; 09; 11; 12;

DBE NAICS 237310; 238990, 532412,

ACDBE NAICS

Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;
C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/QuerySubmit.do 11/20/2017
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Any additional data to support a demonstration of good
faith efforts (use additional sheets if necessary):

Hazard Construction’s Estimators and Estimating Secretary
are available for assistance with navigating the Bidmail
Site, FTP Site or agency’s website to access project
information. Estimators are available to discuss and answer
questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to
burn CD’s or prints necessary documentation and ships at
no cost to the subcontractor or vendor. Hazard Construction
encourages all potential Subcontractors and Vendors to
offer lower tier companies to assist in meeting goals on
projects.

Hazard Construction has earned awards by Caltrans District
11 for Utilization of Small Business and DVBE Companies
in 2005 and 2009. Hazard also earned Prime Contractor of
the year in 2011 and 2012 from Caltrans District 11 for
highest small business participation.



)
HAZARD

CONSTRUCTION

Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

To:

Department of Transportation
Contracts MS-43

1727 30t Street

Sacramento, CA 95816

Date:

Re:

From:

December 14, 2017
Jason Mordhorst

11-411204

WE ARE SENDING YOU VIA FEDERAL EXPLRESS

Qriginal

Description

1

DBE Commitment / Good Faith Effort

THESE ARE TRANSMITTED as checked below:

For Your Correction

X As Requested
For Your Action
For Your Approval
For Your Signature
REMARKS

Signed As Requested
For Your Distribution
For Your Files

CC: file

SIGNED:
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